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Contract Notice AI and ET Equip EDB 

SUPPLY CONTRACT NOTICE 

Supply of Equipment and Materials for the Development of Artificial Insemination and 

Embryo Transfer Programme in the Commonwealth of Dominica 

Central Livestock Farm 

Londonderry, Commonwealth of Dominica 

 

1. Publication Reference 

 BAM/PE2/SUP/TDI/CLF/EQU-AIET   

2. Procedure 

Local Open 

3. Programme Title 

  Banana Accompanying Measures 

4. Financing 

Financing Agreement DM/BAN/2012/024-197 

Banana Accompanying Measures – Technological Development and Innovation 

5. Contracting Authority 

Government of the Commonwealth of Dominica 

Represented by Ms. Carleen Roberts 

National Authorising Officer/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA 

CONTRACT SPECIFICATIONS 

6. Description of the contract  

The Government of the Commonwealth of Dominica, through the Livestock Development 

Unit of the Division of Agriculture, is developing a National Artificial Insemination and 

Embryo Transfer Programme for the country in order to improve the genetic stock of 

animals, as well as increase livestock production and productivity.  

One of the key components for the development and sustainability of this programme is 

the purchase of quality equipment needed for the operations of the programme at the 

Central Livestock Farm, Londonderry, Dominica.  
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Number and titles of lots 

  The number of lots: Three (3) 

Lot 1:  Artificial Insemination and Embryo Transfer Equipment  

Lot 2: Liquid Nitrogen Plant 

Lot 3: Synchronisation Drugs and Other Items 

TERMS OF PARTICIPATION 

7. Eligibility and rules of origin  

Participation is open to all natural persons who are nationals of and legal persons 

(participating either individually or in a grouping – consortium - of tenderers) which are 

effectively established in a  Member State of the European Union or in a eligible country or 

territory  as defined under the Regulation (EU) N°236/2014 establishing common rules and 

procedures for the implementation of the Union's instruments for external action (CIR) for 

the applicable Instrument under which the contract is financed (see also heading 22 below).  

All supplies under this contract may originate from any country.  

8. Grounds for exclusion 

Tenderers must submit a signed declaration, included in the Tender Form for a Supply 

Contract, to the effect that they are not in any of the situations listed in point 2.3.3 of the 

Practical Guide. 

9. Number of tenders 

Tenderers may submit only one tender per lot. Tenders for parts of a lot will not be 

considered. Any tenderer may state in its tender that it would offer a discount in the event 

that its tender is accepted for more than one lot. Tenderers may not submit a tender for a 

variant solution in addition to their tender for the supplies required in the tender dossier. 

10. Tender guarantee 

No tender guarantee is required. 

11. Performance guarantee 

The successful tenderer will be asked to provide a performance guarantee of 5 % of the 

amount of the contract at the signing of the contract. This guarantee must be provided 

together with the return of the countersigned contract no later than 30 days after the 

tenderer receives the contract signed by the Contracting Authority. If the selected tenderer 

fails to provide such a guarantee within this period, the contract will be void and a new 

contract may be drawn up and sent to the tenderer which has submitted the next cheapest 

compliant tender. 

For amounts of EUR150 000 or below, on the basis of objective criteria such as the type 

and value of the contract, the Contracting Authority may decide not to require such a 

guarantee. 
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12. Information meeting and/or site visit 

No information meeting is planned. 

13. Tender validity 

Tenders must remain valid for a period of 90 days after the deadline for submission of 

tenders. 

14. Period of implementation of tasks 

The period in days is seventy (70) days from the date of Contract signature, until the 

provisional acceptance. 

 

SELECTION AND AWARD CRITERIA 

15. Selection criteria  

The following selection criteria will be applied to tenderers. In the case of tenders 

submitted by a consortium, these selection criteria will be applied to the consortium as a 

whole: 

1) Economic and financial capacity of tenderer (based on i.a. item 3 of the Tender Form 

for a Supply Contract). In case of tenderer being a public body, equivalent 

information should be provided. The reference period which will be taken into 

account will be the last three years for which accounts have been closed. 

Financial criteria for legal persons: 

 the average annual turnover of the tenderer must exceed the maximum budget of 

the contract; and 

 Current ratio (current assets/current liabilities) in the last year for which 

accounts have been closed must be at least 1. In case of a consortium this 

criterion must be fulfilled by each member. 

2) Professional capacity of tenderer (based on i.a. items 4 and 5 of the Tender Form for 

a Supply Contract). The reference period which will be taken into account will be the 

last three years from submission deadline. 

Professional criteria for legal persons: 

 has a professional certificate appropriate to this contract, such as Biotechnology 

Animal reproduction technology, Molecular Biology, Veterinary Science, 

Animal Science, or equivalent; and 

 at least three (3)  staff currently work for the tenderer in fields related to this 

contract;  

3) Technical capacity of tenderer (based on i.a. items 5 and 6 of the Tender Form for a 

Supply Contract). The reference period which will be taken into account will be the 

last three years from submission deadline. 

Technical criterion for legal persons: 

 The tenderer has delivered supplies under at least 3 contracts with a budget of at 
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least €120,000 Animal reproduction equipment, supplies, and/or nitrogen plants   

which were implemented during the following period: 3 years from the 

submission  deadline, 26
th
 February 2016. 

This means that the contract the tenderer refers to could have been started or 

completed at any time during the indicated period but it does not necessarily have to 

be started and completed during that period, nor implemented during the entire 

period. Tenderers are allowed to refer either to projects completed within the 

reference period (although started earlier) or to projects not yet completed. In the first 

case the project will be considered in its whole if proper evidence of performance is 

provided (statement or certificate from the entity which awarded the contract, final 

acceptance). In case of projects still on-going only the portion satisfactorily 

completed during the reference period will be taken into consideration. This portion 

will have to be supported by documentary evidence (similarly to projects completed) 

also detailing its value. To qualify, the ongoing project must be at least 80% 

complete. 

An economic operator may, where appropriate and for a particular contract, rely on 

the capacities of other entities, regardless of the legal nature of the links which it has 

with them. Some examples of when it may not be considered appropriate by the 

Contracting Authority are when the tender rely in majority on the capacities of other 

entities or when they rely on key criteria. If the tender rely on other entities it must 

prove to the Contracting Authority that it will have at its disposal the resources 

necessary for performance of the contract, for example by producing an undertaking 

on the part of those entities to place those resources at its disposal. Such entities, for 

instance the parent company of the economic operator, must respect the same rules of 

eligibility and notably that of nationality, as the economic operator. Furthermore, the 

data for this third entity for the relevant selection criterion should be included in the 

tender in a separate document. Proof of the capacity will also have to be furnished 

when requested by the Contracting Authority.  

16. Award criteria 

Price  

TENDERING 

17. How to obtain the tender dossier 

The tender dossier is available from the following Internet address: 

https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and 

www.nao.dm . The tender dossier is also available from the Contracting Authority. 

Tenders must be submitted using the standard Tender Form for a Supply Contract 

included in the tender dossier, whose format and instructions must be strictly observed. 

Tenderers with questions regarding this tender should send them in writing to  

Ms. Carleen Roberts 

National Authorising Officer/EDF 

Office of the NAO/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102  

Roseau, 

COMMONWEALTH OF DOMINICA 

Email: edf@cwdom.dm 

https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome
http://www.nao.dm/
mailto:edf@cwdom.dm
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Fax: 767-449-9443 

Opening Hours: Mondays – 8 am to 5 pm, Tuesdays to Fridays – 8 am to 4 pm. 

(mentioning the publication reference shown in item 1) at least 21 days before the deadline for 

submission of tenders given in item 19. The Contracting Authority must reply to all tenderers' 

questions at least 11 days before the deadline for submission of tenders. Eventual clarifications 

or minor changes to the tender dossier shall be published at the latest 11 days before the 

submission deadline on the EuropeAid website at 

https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and 

www.nao.dm 

18. Deadline for submission of tenders 

26
th

 February 2016 at 12:30 p.m. Eastern Caribbean Time. 

Any tender received by the Contracting Authority after this deadline will not be 

considered. 

19. Tender opening session 

26
th
 February 2016 at 2:30 p.m. Eastern Caribbean Time, Office of the NAO/EDF, 3

rd
 

Floor, Financial Centre, Roseau, Dominica. 

20. Language of the procedure 

All written communications for this tender procedure and contract must be in English.  

21. Legal basis
1
 

Regulation (EU) N°236/2014 of the European Parliament and of the Council of 11 March 

2014 laying down common rules and procedures for the implementation of the Union's 

instruments for financing external action and Banana Accompanying Measures Financing 

Agreement DM/BAN/2012/024-197 (DCI). See Annex A2 of the Practical Guide. 

 

***** 

 

                                                 

1
 Please state any specificity that might have an impact on rules on participation (such as geographic or thematic 

or long/short term). 

mailto:767-449-9443
https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome
http://www.nao.dm/
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A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: BAM/PE2/SUP/TDI/CLF/EQU-AIET 

 
Supply of Equipment and Materials for the Development of Artificial Insemination 

and Embryo Transfer Programme in the Commonwealth of Dominica 

By submitting a tender, tenderers fully and unreservedly accept the special and general 

conditions governing the contract as the sole basis of this tendering procedure, whatever their 

own conditions of sale may be, which they hereby waive. Tenderers are expected to examine 

carefully and comply with all instructions, forms, contract provisions and specifications 

contained in this tender dossier. Failure to submit a tender containing all the required 

information and documentation within the deadline specified will lead to the rejection of the 

tender. No account can be taken of any remarks in the tender relating to the tender dossier; 

remarks may result in the immediate rejection of the tender without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of 

contracts financed under this call for tenders, in conformity with the Practical Guide 

(available on the Internet at: http://ec.europa.eu/europeaid/prag/document.do). 

 

1 Supplies to be provided 

1.1 1.1 The subject of the contract is the supply, delivery, unloading, installation, 

commissioning maintenance, after-sales service as applicable by the Contractor of the 

following goods:  

Equipment and Materials for the Development of Artificial Insemination and Embryo 

Transfer Programme in the Commonwealth of Dominica. 

Lot 1 - Supply and delivery of Artificial Insemination and Embryo Transfer 

Equipment. 

Lot 2  -  Supply, delivery, unloading, installation, commissioning, and after-sales service 

of a Liquid Nitrogen Plant.  

Lot 3 – Supply and delivery of Synchronisation Drugs and other items 

In 3 lots to Central Livestock Farm, Londonderry, Commonwealth of Dominica  DDP
1
, 

and the implementation period shall be seventy (70) days, in accordance with point 15 of the 

Contract notice. 

1.2 The supplies must comply fully with the technical specifications set out in the tender dossier 

(technical annex) and conform in all respects with the drawings, quantities, models, samples, 

measurements and other instructions. 

1.3 The supplies described under lots no 1 and 2 must be accompanied by an additional ‘lot’ 

consisting of spare parts and/or consumables covering the two first years of operation. 

Neither the unit price, nor the overall price of spare parts will influence the evaluation of the 

tenders, except where they vary substantially between the tenders received. Lists of spare 

parts must be drawn up by tenderers on the basis of their professional experience and the 

expected places of use; they must show the unit prices of the parts, calculated as specified in 

                                                      

1
 DDP (Delivered Duty Paid) — Incoterms 2010 International Chamber of Commerce 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/ . 

http://ec.europa.eu/europeaid/prag/document.do
http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
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Article 11 (below). The Contracting Authority reserves the right to alter the list of spare 

parts; any changes will appear in the contract. 

1.4  Tenderers are not authorised to tender for a variant solution in addition to the present tender. 

 

2 Timetable 

 DATE TIME* 

Deadline for requesting clarifications 

from the Contracting Authority 

5
th
 February 2016 4 pm 

Last date on which clarifications are 

issued by the Contracting Authority 

15
th
 February 2016 - 

Deadline for submission of tenders 26
th
 February 2016 12:30 pm 

Tender opening session 26
th
 February 2016 2:30 pm 

Notification of award to the successful 

tenderer 

25
th
 March 2016 - 

Signature of the contract 24
th
 April 2016  - 

 * All times are in the time zone of the country of the Contracting Authority Provisional date 

3 Participation 

3.1 Participation is open to all natural persons who are nationals of and legal persons 

(participating either individually or in a grouping - consortium - of tenderers) which are 

effectively established in a  Member State of the European Union or in a eligible country or 

territory  as defined under the Regulation (EU) N°236/2014 establishing common rules and 

procedures for the implementation of the Union's instruments for external action (CIR) for 

the applicable Instrument under which the contract is financed (see also heading 22 of the 

contract notice). Participation is also open to international organisations. All supplies under 

this contract must originate in one or more of these countries. However, they may originate 

from any country when  the amount of the supplies to be purchased (as a whole or, if divided 

into lots, per lot) is below EUR 100 000.  

3.2 These terms refer to all nationals of the above states and to all legal entities, companies or 

partnerships established in the above states. For the purposes of proving compliance with 

this rule, tenderers being legal persons, must present the documents required under that 

country’s law. 

3.3 These rules apply to: 

a) tenderers 

b) members of a consortium 

c) any subcontractors. 

3.4 Natural persons, companies or undertakings falling into one of the situations set out in 

section 2.3.3 of the Practical Guide are excluded from participation in and the award of 

contracts. Tenderers must provide declarations that they are not in any of these exclusion 

situations. The declarations must cover all the members of a joint venture/consortium. 

Tenderers who make false declarations may also incur financial penalties and exclusion in 

accordance with section 2.3.4 of the Practical Guide. 
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The exclusion situations referred to above also apply to subcontractors. When requested by 

the Contracting Authority, tenderers/contractors must submit declarations from the intended 

subcontractors that they are not in any of the exclusion situations. In cases of doubt over 

declarations, the Contracting Authority will request documentary evidence that 

subcontractors are not in a situation that excludes them. 

3.5 To be eligible to take part in this tender procedure, tenderers must prove to the satisfaction of 

the Contracting Authority that they comply with the necessary legal, technical and financial 

requirements and have the means to carry out the contract effectively. 

3.6 Where tenders include subcontracting, it is recommended that the contractual arrangements 

between tenderers and their subcontractors include mediation, according to national and 

international practices, as a method of dispute resolution. 

4 Origin 

4.1 Unless otherwise provided in the contract, all goods purchased under the contract must 

originate in a Member State of the European Union or in a country or territory of the regions 

covered and/or authorised by the specific instruments applicable to the programme specified 

in clause 3.1 above. For these purposes, ‘origin’ means the place where the goods are mined, 

grown, produced or manufactured and/or from which services are provided. The origin of the 

goods must be determined according to the relevant international agreements (notably WTO 

agreements), which are reflected in EU legislation on rules of origin for customs purposes: 

the Customs Code (Council Regulation (EEC) No 2913/92) in particular its Articles 22 to 

246 thereof, and the Code's implementing provisions (Commission Regulation (EEC) No 

2454/93. 

Tenderers must provide an undertaking signed by their representative certifying compliance 

with this requirement. For more details, see point 2.3.1 Practical Guide. 

4.2 When submitting tenders, tenderers must state expressly that all the goods meet the 

requirements concerning origin and must state the countries of origin. They may be asked to 

provide additional information in this connection. 

5 Type of contract 

Lump Sum 

6 Currency 

Tenders must be presented in euro.
2
 

7 Lots 

7.1 The tenderer may submit a tender for one lot only, several or all of the lots. 

7.2 Each lot will form a separate contract and the quantities indicated for different lots will be 

indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each 

lot. Under no circumstances must tenders be considered for part of the quantities required. If 

the tenderer is awarded more than one lot, a single contract may be concluded covering all 

those lots. 

7.3 A tenderer may include in its tender the overall discount it would grant in the event of some 

or all of the lots for which it has submitted a tender being awarded. The discount should be 

                                                      

2
 The currency of tender shall be the currency of the contract and of payment. 
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clearly indicated for each lot in such a way that it can be announced during the public tender 

opening session. 

7.4 Contracts will be awarded lot by lot, but the Contracting Authority may select the most 

favourable overall solution after taking account of any discounts offered. 

8 Period of validity 

8.1 Tenderers will be bound by their tenders for a period of 90 days from the deadline for the 

submission of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the 

Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such 

requests and the responses to them must be made in writing. Tenderers that agree to do so 

will not be permitted to modify their tenders and they are bound to extend the validity of 

their tender guarantees for the revised period of validity of the tender. If they refuse, without 

forfeiture of their tender guarantees, their participation in the tender procedure will be 

terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The 

further period is added to the validity period of the tender irrespective of the date of 

notification. 

9 Language of tenders 

9.1 The tenders, all correspondence and documents related to the tender exchanged by the 

tenderer and the Contracting Authority must be written in the language of the procedure, 

which is English. 

If the supporting documents are not written in one of the official languages of the European 

Union, a translation into the language of the call for tender must be attached. Where the 

documents are in an official language of the European Union other than English, it is 

strongly recommended to provide a translation into English, to facilitate evaluation of the 

documents. 

10 Submission of tenders 

10.1 The Contracting Authority must receive the tenders before the deadline specified in 10.3. 

(26
th
 February 2016). They must include all the documents specified in point 11 of these 

Instructions and be sent to the following address: 

Ms. Carleen Roberts 

National Authorising Officer/EDF 

Office of the NAO/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA 

Email: edf@cwdom.dm 

Fax: 767-449-9443 

If the tenders are hand delivered they should be delivered to the following address: 

Ms. Carleen Roberts 

National Authorising Officer/EDF 

Office of the NAO/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

mailto:edf@cwdom.dm
mailto:767-449-9443
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COMMONWEALTH OF DOMINICA 

Email: edf@cwdom.dm 

Fax: 767-449-9443 

Opening Hours: Mondays – 8 am to 5 pm, Tuesdays to Fridays – 8 am to 4 pm 

Tenders must comply with the following conditions: 

10.2 All tenders must be submitted in one original, marked ‘original’, and 3 copies signed in the 

same way as the original and marked ‘copy’.  

10.3 All tenders must be received at the Office of the NAO/EDF at:  

National Authorising Officer/EDF 

Office of the NAO/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA 

 

  Before the deadline 26
th
 February 2016 at 12:30 pm local time, by registered letter with 

acknowledgement of receipt or hand-delivered against receipt signed by the National 

Authorising Officer or her representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed 

envelope bearing only: 

a) the above address; 

b) the reference code of this tender procedure, (BAM/PE2/SUP/TDI/CLF/EQU-AIET); 

c) where applicable, the number of the lot(s) tendered for; 

d) the words ‘Not to be opened before the tender opening session’ in the language of the 

tender dossier . 

e) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The 

envelope should then be placed in another single sealed envelope/package, unless their 

volume requires a separate submission for each lot. 

11 Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 

Part 1: Technical offer: 

 a detailed description of the supplies tendered in conformity with the technical 

specifications, including any documentation required, including if applicable: 

o a list of the spare parts and consumables recommended by the manufacturer; 

o a proposal for after-sales service over one year; 

o a training proposal (for use of the Liquid Nitrogen Plant);  

The technical offer should be presented as per template (Annex II+III*, Contractor’s 

technical offer) adding separate sheets for details if necessary. 

Part 2: Financial offer: 

mailto:edf@cwdom.dm
mailto:767-449-9443
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 A financial offer calculated on a DDP3 basis for the supplies tendered, including if 

applicable: 

o financial proposal for spare parts and consumables for use for one year with 

itemised price list; 

o financial proposal for after-sales services for one year; 

o financial proposal for training (for use of Liquid Nitrogen Plant); 

This financial offer should be presented as per template (Annex IV*, Budget breakdown), 

adding separate sheets for details if necessary. 

 An electronic version of the financial offer. 

Part 3: Documentation: 

To be supplied using the templates attached*: 

 The ‘Tender Form for a Supply Contract’, duly completed, which includes the 

tenderer’s declaration, point 7, (from each member if a consortium): 

 The details of the bank account into which payments should be made (financial 

identification form) (Tenderers that have already signed another contract with the 

European Commission, may provide their financial identification form number instead 

of the financial identification form, or a copy of the financial identification form 

provided on that occasion, if no change has occurred in the meantime.) 

 The legal entity file and the supporting documents (Tenderers that have already signed 

another contract with the European Commission, may provide their legal entity 

number instead of the legal entity sheet and supporting documents, or a copy of the 

legal entity sheet provided on that occasion, if no change in legal status has occurred 

in the meantime). 

To be supplied in free-text format: 

 A description of the warranty conditions, which must be in accordance with the 

conditions laid down in Article 32 of the General Conditions. 

 A description of the organisation of the commercial warranty tendered in accordance 

with the conditions laid down in Article 32 of the Special Conditions. 

 A statement by the tenderer attesting the origin of the supplies tendered (or other 

proofs of origin). 

 Duly authorised signature: an official document (statutes, power of attorney, notary 

statement, etc.) proving that the person who signs on behalf of the company, joint 

venture or consortium is duly authorised to do so. 

 A detailed Timetable of implementation (delivery, unloading, installation, 

commissioning, training, etc, as applicable). 

Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available 

on: http://ec.europa.eu/europeaid/prag/annexes.do?group=C  

                                                      

3
 DDP (Delivered Duty Paid)— Incoterms 2010 International Chamber of Commerce 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/ . 

http://ec.europa.eu/europeaid/prag/annexes.do?group=C
http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
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12 Taxes and other charges 

The applicable tax and customs arrangements are the following: 

The European Commission and the Commonwealth of Dominica have agreed in Financing 

Agreement DM/BAN/2012/024-197 to allow the most favourable tax and customs 

arrangement applied to states or international development organisations with which it has 

relations. 

13 Additional information before the deadline for submission of tenders 

The tender dossier should be so clear that tenderers do not need to request additional 

information during the procedure. If the Contracting Authority, on its own initiative or in 

response to a request from a prospective tenderer, provides additional information on the 

tender dossier, it must send such information in writing to all other prospective tenderers at 

the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the 

deadline for submission of tenders, specifying the publication reference and the contract 

title: 

Ms. Carleen Roberts 

National Authorising Officer/EDF 

Office of the NAO/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA 

Email: edf@cwdom.dm 

Fax: 767-449-9443 

Opening Hours: Mondays – 8 am to 5 pm, Tuesdays to Fridays – 8 am to 4 pm 

The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the EuropeAid website at 

https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and the 

NAO’s website www.nao.dm at the latest 11 days before the deadline for submission of 

tenders. 

Any prospective tenderers seeking to arrange individual meetings with either the Contracting 

Authority and/or the European Commission during the tender period may be excluded from 

the tender procedure. 

14 Clarification meeting / site visit 

14.1 No clarification meeting / site visit planned. Visits by individual prospective tenderers during 

the tender period cannot be organised.  

15 Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 

submission of tenders referred to in Article 10.1. No tender may be altered after this 

deadline. Withdrawals must be unconditional and will end all participation in the tender 

procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in 

accordance with Article 10. The outer envelope must be marked ‘Alteration’ or ‘Withdrawal’ 

as appropriate. 

mailto:edf@cwdom.dm
mailto:767-449-9443
https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome
http://www.nao.dm/
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15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders 

referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a 

tender during this interval may result in forfeiture of the tender guarantee. 

16 Costs of preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. 

All such costs will be borne by the tenderer. 

17 Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this tender 

procedure. Consequently, tenderers have no right to have their tenders returned to them. 

18 Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be a 

single one with the object of securing a single contract, each person must sign the tender and 

will be jointly and severally liable for the tender and any contract. Those persons must 

designate one of their members to act as leader with authority to bind the joint venture or 

consortium. The composition of the joint venture or consortium must not be altered without 

the prior written consent of the Contracting Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it 

has been expressly so authorised in writing by the members of the joint venture or 

consortium, and the authorising contract, notarial act or deed must be submitted to the 

Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All 

signatures to the authorising instrument must be certified in accordance with the national 

laws and regulations of each party comprising the joint venture or consortium together with 

the powers of attorney establishing, in writing, that the signatories to the tender are 

empowered to enter into commitments on behalf of the members of the joint venture or 

consortium. Each member of such joint venture or consortium must provide the proof 

required under Article 3.5 as if it, itself, were the tenderer. 

19 Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders 

are complete, whether the requisite tender guarantees have been furnished, whether the 

required documents have been properly included and whether the tenders are generally in 

order. 

19.2 The tenders will be opened in public session on 26
th
 February 2016 at 2:30 pm. at  

Office of the NAO/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA 

by the committee appointed for the purpose. The committee will draw up minutes of the 

meeting, which will be available on request. 

19.3 At the tender opening, the tenderers’ names, the tender prices, any discount offered, written 

notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if 

required) and such other information as the Contracting Authority may consider appropriate 

may be announced. 
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19.4 After the public opening of the tenders, no information relating to the examination, 

clarification, evaluation and comparison of tenders, or recommendations concerning the 

award of the contract can be disclosed until after the contract has been awarded. 

19.5 Any attempt by tenderers to influence the evaluation committee in the process of 

examination, clarification, evaluation and comparison of tenders, to obtain information on 

how the procedure is progressing or to influence the Contracting Authority in its decision 

concerning the award of the contract will result in the immediate rejection of their tenders. 

19.6 All tenders received after the deadline for submission specified in the contract notice or these 

instructions will be kept by the Contracting Authority. The associated guarantees will be 

returned to the tenderers. No liability can be accepted for late delivery of tenders. Late 

tenders will be rejected and will not be evaluated. 

20 Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the 

tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and 

specifications in the tender dossier without substantially departing from or attaching 

restrictions to them. 

Substantial departures or restrictions are those which affect the scope, quality or execution of 

the contract, differ widely from the terms of the tender dossier, limit the rights of the 

Contracting Authority or the tenderer’s obligations under the contract or distort competition 

for tenderers whose tenders do comply. Decisions to the effect that a tender is not 

administratively compliant must be duly justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may 

not subsequently be made to comply by correcting it or withdrawing the departure or 

restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation 

committee will rule on the technical admissibility of each tender, classifying it as technically 

compliant or non-compliant. 

The minimum qualifications required (see selection criteria in Contract notice point 16) are 

to be evaluated at the start of this stage. 

Where contracts include after-sales service and/or training, the technical quality of such 

services will also be evaluated by using yes/no criteria as specified in the tender dossier. 

20.3 In the interests of transparency and equal treatment and to facilitate the examination and 

evaluation of tenders, the evaluation committee may ask each tenderer individually for 

clarification of its tender including breakdowns of prices, within a reasonable time limit to be 

fixed by the evaluation committee. The request for clarification and the response must be in 

writing, but no change in the price or substance of the tender may be sought, offered or 

permitted except as required to confirm the correction of arithmetical errors discovered 

during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification 

must not distort competition. Decisions to the effect that a tender is not technically compliant 

must be duly justified in the evaluation minutes. 

20.4 Financial evaluation 

a) Tenders found to be technically compliant will be checked for any arithmetical errors in 

computation and summation. Errors will be corrected by the evaluation committee as 

follows: 
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- where there is a discrepancy between amounts in figures and in words, the amount 

in words will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit price 

and the total amount derived from the multiplication of the unit price and the 

quantity, the unit price as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does not 

accept them, its tender will be rejected. 

20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest 

compliant tender. 

21 Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted 

(notification of award). Before the Contracting Authority signs the contract with the 

successful tenderer, the successful tenderer must provide the documentary proof or 

statements required under the law of the country in which the company (or each of the 

companies in case of a consortium) is established, to show that it is not in any of the 

exclusion situations listed in section 2.3.3 of the Practical Guide. This evidence or these 

documents or statements must carry a date not earlier than one year before the date of 

submission of the tender. In addition, a statement must be provided that the situations 

described in these documents have not changed since then. 

21.2 The successful tenderer must also provide evidence of financial and economic standing and 

technical and professional capacity according to the selection criteria for this call for tenders 

specified in the contract notice, point 16. The documentary proofs required are listed in 

section 2.4.11 of the Practical Guide. 

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence 

of financial and economic standing and technical and professional capacity within 15 

calendar days following the notification of award or if the successful tenderer is found to 

have provided false information, the award will be considered null and void. In such a case, 

the Contracting Authority may award the tender to the next lowest tenderer or cancel the 

tender procedure. 

21.4  The Contracting Authority reserves the right to vary quantities specified in the tender by +/- 

100 % at the time of contracting and during the validity of the contract. The total value of the 

supplies may not, as a result of the variation rise or fall by more than 25 % of the original 

financial offer in the tender. The unit prices quoted in the tender shall be used.  

21.5 Within 30 days of receipt of the contract signed by the Contracting Authority, the selected 

tenderer must sign and date the contract and return it, with the performance guarantee (if 

applicable), to the Contracting Authority. On signing the contract, the successful tenderer 

will become the Contractor and the contract will enter into force. 

21.6 If it fails to sign and return the contract and any financial guarantee required within 30 days 

after receipt of notification, the Contracting Authority may consider the acceptance of the 

tender to be cancelled without prejudice to the Contracting Authority’s right to seize the 

guarantee, claim compensation or pursue any other remedy in respect of such failure, and the 

successful tenderer will have no claim whatsoever on the Contracting Authority. 

21.7 The performance guarantee referred to in the General Conditions is set at 5 % of the amount 

of the contract and must be presented in the form specified in the annex to the tender dossier. 
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It will be released within 45 days of the issue of the final acceptance certificate by the 

Contracting Authority, except for the proportion assigned to after-sales service. For contracts 

of € 150.000 or below, on the basis of objective criteria such as the type and value of the 

contract, the Contracting Authority may decide not to require such a guarantee. 

22 Tender guarantee 

No tender guarantee is required. 

23 Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into 

unlawful agreements with competitors or influence the committee or the Contracting 

Authority during the process of examining, clarifying, evaluating and comparing tenders will 

lead to the rejection of their candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority’s prior written authorisation, a Contractor and its staff or 

any other company with which the Contractor is associated or linked may not, even on an 

ancillary or subcontracting basis, supply other services, carry out works or supply equipment 

for the project. This prohibition also applies to any other projects that could, owing to the 

nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

23.3. When submitting a tender, tenderers must declare that they are not affected by a conflict of 

interest and have no equivalent relation in that respect with other tenderers or parties 

involved in the project. Should such a situation arise during execution of the contract, the 

Contractor must immediately inform the Contracting Authority. 

23.4 Contractors must at all times act impartially and as faithful advisers in accordance with the 

code of conduct of their profession. They will refrain from making public statements about 

the project or services without the Contracting Authority’s prior approval. They may not 

commit the Contracting Authority in any way without its prior written consent. 

23.5 For the duration of the contracts Contractors and their staff must respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. In 

particular and in accordance with the legal basic act concerned, tenderers that have been 

awarded contracts must abide by core labour standards as defined in the relevant 

International Labour Organisation conventions (such as the Conventions on freedom of 

association and collective bargaining; Abolition of forced and compulsory labour; 

Elimination of forced and compulsory labour; Abolition of child labour). 

23.6 Contractors may accept no payment connected with the contracts other than that provided for 

therein. Contractors and their staff must not exercise any activity nor receive any advantage 

inconsistent with their obligations to the Contracting Authority. 

23.7 Contractors and their staff are obliged to maintain professional secrecy for the entire duration 

of contracts and after their completion. All reports and documents drawn up or received by 

Contractors will be confidential. 

23.8 The contract governs the Contracting Parties’ use of all reports and documents drawn up, 

received or presented by them during the implementation of the contract. 

23.9 Contractors must refrain from any relationship likely to compromise their independence or 

that of their staff. If the Contractor ceases to be independent, the Contracting Authority may, 

regardless of injury, terminate the contract without further notice and without the Contractor 

having any claim to compensation. 

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices 

of any kind are discovered at any stage of the award process and if the Contracting Authority 

fails to take all appropriate measures to remedy the situation. For the purposes of this 
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provision, ‘corrupt practices’ are the offer of a bribe, gift, gratuity or commission to any 

person as an inducement or reward for performing or refraining from any act relating to the 

award of a contract or implementation of a contract already concluded with the Contracting 

Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or 

implementation of a contract has given rise to unusual commercial expenses. Such unusual 

commercial expenses are commissions not mentioned in the main contract or not stemming 

from a properly concluded contract referring to the main contract, commissions not paid in 

return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commissions paid to a 

company which has any appearance of being a front company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting 

documents relating to the conditions of the contract’s execution. The Commission may carry 

out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 

of suspected unusual commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU 

are liable, depending on the seriousness of the facts observed, to have their contracts 

terminated or to be permanently excluded from receiving EU funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, if the award 

procedure proves to have been subject to substantial errors, irregularities or fraud. Where 

such substantial errors, irregularities or fraud are discovered after the award of the Contract, 

the Contracting Authority may refrain from concluding the Contract. 

24 Cancellation of the tender procedure 

If a tender procedure is cancelled, tenderers will be notified by the Contracting Authority. If 

the tender procedure is cancelled before the tender opening session the sealed envelopes will 

be returned, unopened, to the tenderers. 

Cancellation may occur, for example, if: 

 the tender procedure has been unsuccessful, namely where no qualitatively or 

financially worthwhile tender has been received or there has been no valid response at 

all; 

 the economic or technical parameters of the project have changed fundamentally; 

 exceptional circumstances or force majeure render normal implementation of the 

project impossible; 

 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have 

prevented fair competition; 

 the award is not in compliance with sound financial management, i.e. does not respect 

the principles of economy, efficiency and effectiveness (e.g. the price proposed by the 

tenderer to whom the contract is to be awarded is objectively disproportionate with 

regard to the price of the market. 

In no event will the Contracting Authority be liable for any damages whatsoever 

including, without limitation, damages for loss of profits, in any way connected with the 

cancellation of a tender procedure even if the Contracting Authority has been advised 

of the possibility of damages. The publication of a contract notice does not commit the 

Contracting Authority to implement the programme or project announced. 
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25 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award 

process may file a complaint. See section 2.4.15 of the Practical Guide. 

***** 
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DRAFT CONTRACT 

 

SUPPLY CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

NO <Contract number> 

 

FINANCED FROM THE EU GENERAL BUDGET   

 

Government of the Commonwealth of Dominica 

Represented by Ms. Carleen Roberts 

National Authorising Officer/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA 

("The Contracting Authority"), 

of the one part, 

and 

<Full official name of Contractor>  

[<Legal status/title>]
1
 

[<Official registration number>]
2
 

<Full official address> 

[<VAT number>]
3
, (“the Contractor”) 

of the other part, 

 

have agreed as follows: 

PROJECT  

 

Banana Accompanying Measures  

 

CONTRACT TITLE  

 

Supply of Equipment and Materials for the Development of Artificial 

Insemination and Embryo Transfer Programme in the Commonwealth 

of Dominica 

 

Identification number BAM/PE2/SUP/TDI/CLF/EQU-AIET 

                                                      
1
 Where the contracting party is an individual. 

2
 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 

3
 Except where the contracting party is not VAT registered. 
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Article 1 Subject 

1.1 The subject of the contract is the supply, delivery, unloading, installation, commissioning 

maintenance, after-sales service as applicable by the Contractor of the following supplies:  

Equipment and Materials for the Development of Artificial Insemination and Embryo 

Transfer Programme in the Commonwealth of Dominica in three lots 

Lot 1 - Supply and delivery of Artificial Insemination and Embryo Transfer 

Equipment. 

Lot 2  -  Supply, delivery, unloading, installation, commissioning, and after-sales service 

of a Liquid Nitrogen Plant.  

Lot 3 – Supply of Synchronization Drugs and Other Items 

The place of acceptance of the supplies shall be Central Livestock Farm, Londonderry, 

Commonwealth of Dominica, the time limits for delivery shall be forty (40) calendar days 

from the date of signature of the contract <insert date and time> and the Incoterm 

applicable shall be DDP
4
. The implementation period of tasks shall run from <Specify the 

date on which implementation of the tasks is to commence> to date for provisional 

acceptance. 

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the 

technical annex. 

1.3  The supplies which form the lots n
o 

1 and 2 must be accompanied by the spare parts 

described by the Contractor in its tender and by the accessories and other items necessary 

for using the goods over a period of one year, as specified in the Instructions to Tenderers. 

Article 2 Origin 

The rules of origin of the goods are defined in Article 10 of the Special Conditions.   

A certificate of origin for the goods must be provided by the Contractor at the latest when it 

requests provisional acceptance of the goods. Failure to comply with this condition may result in 

the termination of the contract. 

Article 3 Price 

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). 

The total maximum contract price shall be euros.  

3.2  Payments shall be made in accordance with the General and/or Special Conditions (Articles 

26 to 28). 

Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the contract agreement; 

- the Special Conditions 

- the General Conditions (Annex I); 

                                                      

4
 DDP (Delivered Duty Paid)- Incoterms 2010 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/ 

http://www.iccwbo.org/incoterms/
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- the Technical Specifications (Annex II [including clarifications before the deadline for 

submission of tenders and minutes from the information meeting/site visit]; 

- the Technical Offer (Annex III [including clarifications from the tenderer provided during 

tender evaluation]); 

- the budget breakdown (Annex IV); 

- [specified forms and other relevant documents (Annex V)]; 

The various documents making up the contract shall be deemed to be mutually explanatory; in 

cases of ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in three (3) originals: one original being for the Contracting Authority, one 

original being for the European Commission, and one original being for the Contractor. 

 

For the Contractor For the Contracting Authority 

Name:  Name: Miss Carleen Roberts  

Title:  Title: National Authorising Officer/EDF  

 

 

Signature: 

  

 

Signature: 

 

 

Date: 

  

Date: 

 

 

Endorsed for financing by the European Union  

 
 

Name: 

   

 

 

Title: 

   

 

 

Signature: 

   

 

Date:  
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SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing 
the Contract. Unless the Special Conditions provide otherwise, those General Conditions 
remain fully applicable. The numbering of the Articles of the Special Conditions is not 
consecutive but follows the numbering of the Articles of the General Conditions. In 
exceptional cases, and with the authorisation of the appropriate Commission departments, 
other clauses may be added to cover specific situations. 

Article 2 Language of the Contract 

2.1 The language used shall be English. 

Article 4 Communications 

4.1 All communication relating to this contract must state the Contract title and 
identification Number. All communication should be to the following persons: 

 
Contracting Authority 
Ms. Carleen Roberts 
National Authorising Officer/EDF 
3rd  Floor, Financial Centre 
Kennedy Avenue. 
P.O. Box 1102 
Roseau, 
COMMONWEALTH OF DOMINICA 
Email: edf@cwdom.dm 
Tel: (767)-448-2424 
 
Project Manager 
Mr. Harold Guiste 
Permanent Secretary 
Ministry of Agriculture and Forestry 
Government Headquarters 
Kennedy Avenue 
Roseau 
COMMONWEALTH OF DOMINICA 
Email: psagriculture@dominica.gov.dm 
Tel: (767)-266-3282 
 
Project Supervisor 
Dr. Reginald Thomas 
Chief Veterinary Officer 
Livestock Development Unit 
Division of Agriculture 
Botanic Gardens 
Roseau 
COMMONWEALTH OF DOMINICA 
Email: forestvet@gmail.com 
Tel: (767)-266-3824 
 
Contractor 

mailto:edf@cwdom.dm
mailto:psagriculture@dominica.gov.dm
mailto:forestvet@gmail.com
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Article 9 General Obligations 

9.9 These activities must comply with the rules lay down in the Communication and 
Visibility Manual for EU External Actions published on the EuropeAid Website: 
https://ec.europa.eu/europeaid/funding/communication-and-visibility-manual-eu-
external-actions_en . 

Article 10 Origin 

10.1 All goods purchased must originate in a Member State of the European Union 
or a country covered by the DCI programme. For these purposes, ‘origin’ means 
the place where the goods are mined, grown, produced or manufactured and/or 
from which services are provided. The origin of the goods must be determined 
according to the EU Customs Code or to the relevant international agreement 
applicable. 

Provided that conditions under article 3 of the Instructions to Tenderers are met, 
all supplies under this contract may originate from any country. 

Article 11 Performance guarantee 

11.1 The amount of the performance guarantee shall be 5% of the total Contract 
price, including any amounts stipulated in addenda to the Contract. 

For contracts of € 150 000 or below, the Contracting Authority may decide, on 
the basis of objective criteria such as the type and value of the contract, not to 
require such a guarantee. 

Article 13 Programme of implementation of tasks 

13.2 The Contractor shall submit the programme of implementation of the tasks at 
contract signature. The Contracting Authority shall approve the programme of 
implementation of the tasks within seven calendar days of submission.   

Article 14 Contractor’s drawings 

14.1 Instructions/Operations manuals shall accompany all equipment and their 
approval will be part of the provisional acceptance.  

Article 18 Commencement order  

18.1 The implementation of tasks shall commence on …………. 

Article 19 Period of implementation of the tasks 

19.1 The implementation period of the tasks is seventy (70) calendar days in relation 
to the date stipulated in the previous Article. 

Article 25 Inspection and testing 

25.2 All supplies are to be inspected and tested at the Central Livestock Farm, 
Londonderry, Commonwealth of Dominica, in accordance with Article 25 of 
the General Conditions, by the Chief Veterinary Officer and the Consultant for 
Artificial Insemination and Embryo Transfer. 

https://ec.europa.eu/europeaid/funding/communication-and-visibility-manual-eu-external-actions_en
https://ec.europa.eu/europeaid/funding/communication-and-visibility-manual-eu-external-actions_en
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Article 26 General principles for payments 

26.1 Payments shall be made in euros. 

Payments shall be authorised and made by the Contracting Authority, the 
National Authorising Officer/EDF. 

In the case of indirect management ex ante procedures and where invoices are 
presented to the authorities of the country of the Contracting Authority, the 
Contractor must inform the European Commission at Finance and Contracts of 
the EU Delegation to Barbados and the Eastern Caribbean, thereof by sending a 
copy of the correspondence. 

26.5 In order to obtain payments, the Contractor must forward to the authority 
referred to in paragraph 26.1 above: 

a) For the 40% pre-financing, [the pre-financing guarantee][or insert the 
below sentence in the following cases:  

- if the total Contract price is below EUR 60.000  
- or if (i) the pre-financing requested is equal or below EUR 300 000 

and (ii) proof documents have been provided for the selection criteria 
and (iii) the Contracting Authority does not require a financial 
guarantee following a risk assessment:  
By derogation from article 26.5 of the General Conditions no pre-
financing guarantee is required.] 

b) For the 60 % balance, the invoice(s) in triplicate together with the request 
for provisional acceptance of the supplies. 

Article 28 Delayed payments 

28.2 By derogation from Article 28.2 of the General Conditions, once the deadline 
laid down in Article 26.3 has expired, the Contractor shall, upon demand, be 
entitled to late-payment interest at the rate and for the period mentioned in the 
General Conditions. The demand must be submitted within two months of 
receiving late payment. 

Article 29 Delivery 

29.3 The packaging shall become the property of the recipient subject to 
environmental considerations. 

29.5/6/7 Each delivery shall be accompanied by Instructions and Operations Manuals for 
all pieces of equipment.  

Equipment should bear the logo of the Banana Accompanying Measures.  

Article 31 Provisional acceptance 

The Certificate of Provisional Acceptance must be issued using the template in Annex C11.  

Article 32 Warranty obligations 

32.6 <Specify any additional obligations under the warranty, e.g. commercial 
warranty> 

32.7 The warranty must remain valid for one year after provisional acceptance. 
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Article 33 After-sales service 

33.1 The contractor must provide after-sales service for a period of one year after 
Provisional Acceptance. 

Article 40 Settlement of disputes 
40.4 Any disputes arising out of or relating to this Contract which cannot be settled 

otherwise shall be referred to the exclusive jurisdiction of the Commonwealth 
of Dominica in accordance with the national legislation of the state of the 
Contracting Authority.  

Article 44 Data Protection 

Not applicable. 

* * * 
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PRELIMINARY PROVISIONS 

Article 1 -  Definitions  

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or 

be taken into consideration in the interpretation of the contract. 

1.2. Where the context so permits, words in the singular shall be deemed to include the plural 

and vice versa, and words in the masculine shall be deemed to include the feminine and 

vice versa. 

1.3. Words designating persons or parties shall include firms and companies and any 

organisation having legal capacity. 

1.4. The definitions of the terms used throughout this General Conditions are laid down in the 

"Glossary of terms", annex A1a to the Practical Guide, which forms an integral part of the 

contract.  

Article 2 -  Language of the Contract 

2.1. The language of the contract and of all communications between the Contractor 

Contracting Authority and Project Manager or their representatives shall be as stated in 

the Special Conditions. 

Article 3 -  Order of precedence of Contract documents 

3.1. The order of precedence of the contract documents shall be stated in the contract. 

Article 4 -  Communications 

4.1. Any written communication relating to this Contract between the Contracting Authority 

or the Project Manager, and the Contractor shall state the contract title and identification 

number, and shall be sent by post, cable, telex, facsimile transmission, e-mail or personal 

delivery, to the appropriate addresses designated by the parties for that purpose in the 

Special Conditions. 

4.2.  If the sender requires evidence of receipt, it shall state such requirement in its 

communication and shall demand such evidence of receipt whenever there is a deadline 

for the receipt of the communication. In any event, the sender shall take all the necessary 

measures to ensure timely receipt of its communication. 

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 

certificate or decision, unless otherwise specified such notice, consent, approval, 

certificate or decision shall be in writing and the words "notify", "consent", "certify", 

"approve" or "decide" shall be construed accordingly. Any such consent, approval, 

certificate or decision shall not unreasonably be withheld or delayed.  

4.4. Any oral instructions or orders shall be confirmed in writing. 



 

15 July 2015 Page 4 of 33 

c4e_annexigc_en.pdf 

Article 5 -  Assignment 

5.1. An assignment shall be valid only if it is a written agreement by which the contractor 

transfers its Contract or part thereof to a third party.  

5.2. The Contractor shall not, without the prior consent of the Contracting Authority, assign 

the contract or any part thereof, or any benefit or interest thereunder, except in the 

following cases: 

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due 

under the Contract; or 

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief 

against any other person liable in cases where the insurers have discharged the 

Contractor's loss or liability. 

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting 

Authority shall not relieve the Contractor of its obligations for the part of the contract 

already performed or the part not assigned. 

5.4. If the Contractor has assigned the contract without authorisation, the Contracting 

Authority may, without formal notice thereof, apply as of right the sanction for breach of 

contract provided for in Articles 35 and 36. 

5.5. Assignees shall satisfy the eligibility criteria applicable for the award of the contract and 

they shall not fall under the exclusion criteria described in the tender dossier.  

Article 6 -  Subcontracting 

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor 

entrusts performance of a part of the contract to a third party. 

6.2. The Contractor shall request to the Contracting Authority the authorisation to subcontract. 

The request must indicate the elements of the contract to be subcontracted and the 

identity of the subcontractors. The Contracting Authority shall notify the Contractor of its 

decision within 30 days of receipt of the request, stating reasons should it withhold such 

authorisation. 

6.3. Subcontractors shall satisfy the eligibility criteria applicable for the award of the contract 

and shall not fall under the exclusion criteria described in the tender dossier.   

6.4. No subcontract creates contractual relations between any subcontractor and the 

Contracting Authority.  

6.5. The Contractor shall be responsible for the acts, defaults and negligence of its 

subcontractors and their agents or employees, as if they were the acts, defaults or 

negligence of the Contractor, its agents or employees. The approval by the Contracting 

Authority of the subcontracting of any part of the contract or of the subcontractor to 

perform any part of the tasks shall not relieve the Contractor of any of its obligations 

under the contract. 

6.6. If a subcontractor has undertaken any continuing obligation extending for a period 

exceeding that of the warranty period under the contract towards the Contractor in respect 

of the supplies provided by the subcontractor, the Contractor must, at any time after the 

expiration of the warranty period, transfer immediately to the Contracting Authority, at 
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the Contracting Authority's request and cost, the benefit of such obligation for the 

unexpired duration thereof. 

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority 

may, without formal notice thereof, apply as of right the sanction for breach of contract 

provided for in Articles 35 and 36. 

6.8. If a subcontractor is found by the Contracting Authority or the Project Manager to be 

incompetent in discharging its duties, the Contracting Authority or the Project Manager 

may request the Contractor forthwith, either to provide a subcontractor with qualifications 

and experience acceptable to the Contracting Authority as a replacement, or to resume the 

implementation of the tasks itself. 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 

Article 7 -  Supply of documents 

7.1. Save where otherwise provided in the Special Conditions, within 30 days of the signing 

of the Contract, the Contracting Authority shall provide the Contractor, free of charge, 

with a copy of the drawings prepared for the implementation of the tasks and a copy of 

the specifications and other Contract documents. The Contractor may purchase additional 

copies of these drawings, specifications and other documents, in so far as they are 

available. Upon final acceptance, the Contractor shall return to the Contracting Authority 

all drawings, specifications and other Contract documents. 

7.2. The Contracting Authority shall co-operate with the Contractor to provide information 

that the latter may reasonably request in order to perform the contract. 

7.3. The Contracting Authority shall notify the Contractor of the name and address of the 

Project Manager. 

7.4. Unless it is necessary for the purposes of the Contract, the drawings, specifications and 

other documents provided by the Contracting Authority shall not be used or 

communicated to a third party by the Contractor without the prior consent of the 

Contracting Authority. 

7.5. The Project Manager shall have authority to issue to the Contractor administrative orders 

incorporating such supplementary documents and instructions as are necessary for the 

proper execution of the contract and the remedying of any defects therein. 

7.6. The Special Conditions must indicate the procedure used, if necessary, by the Contracting 

Authority and the Project Manager to approve drawings and other documents provided by 

the Contractor. 

Article 8 -  Assistance with local regulations 

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining 

copies of laws, regulations and information on local customs, orders or bye-laws of the 

country where the supplies are to be delivered which may affect the Contractor in the 

performance of its obligations under the contract. The Contracting Authority may provide 

the assistance requested to the Contractor at the Contractor's cost. 
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8.2. The Contractor shall duly notify the Contracting Authority of details of the supplies so 

that the Contracting Authority can obtain the requisite permits or import licences. 

8.3. The Contracting Authority will undertake to obtain, in accordance with the Special 

Conditions, the requisite permits or import licences within a reasonable period, taking 

account of the implementation dates for the tasks. 

8.4. Subject to the provisions of the laws and regulations on foreign labour of the country in 

which the supplies are to be delivered, the Contracting Authority provides reasonable 

assistance to the Contractor, at its request, for its application for any visas and permits 

required by the law of the Country in which the supplies are to be delivered, including 

work and residence permits, for the personnel whose services the Contractor and the 

Contracting Authority consider necessary, as well as residence permits for their families. 

OBLIGATIONS OF THE CONTRACTOR 

Article 9 -  General Obligations 

9.1. The Contractor shall execute the contract with due care, efficiency and diligence in 

accordance with the best professional practice. 

9.2. The Contractor shall, in accordance with the provisions of the Contract, design, 

manufacture, deliver to site, erect, test and commission the supplies and carry out any 

other work including the remedying of any defects in the supplies. The Contractor shall 

also provide all necessary equipment, supervision, labour and facilities required for the 

implementation of the tasks.  

9.3. The Contractor shall comply with administrative orders given by the Project Manager. 

Where the Contractor considers that the requirement of an administrative order goes 

beyond the scope of the Contract, it shall, give notice with reasons to the Project 

Manager. If the Contractor fails to notify within 30 days period after receipt thereof, he 

shall be barred from so doing. Execution of the administrative order shall not be 

suspended because of this notice. 

9.4. The Contractor shall supply, without delay, any information and documents to the 

Contracting Authority and the European Commission upon request, regarding the 

conditions in which the contract is being executed. 

9.5. The Contractor shall respect and abide by all laws and regulations in force in the country 

where the supplies are to be delivered and shall ensure that its personnel, their 

dependants, and its local employees also respect and abide by all such laws and 

regulations. The Contractor shall indemnify the Contracting Authority against any claims 

and proceedings arising from any infringement by the Contractor, its employees and their 

dependants of such laws and regulations.  

9.6. Should any unforeseen event, action or omission directly or indirectly hamper 

performance of the Contract, either partially or totally, the Contractor shall immediately 

and at its own initiative record it and report it to the Contracting Authority. The report 

shall include a description of the problem and an indication of the date on which it started 

and of the remedial action taken by the Contractor to ensure full compliance with its 

obligations under the contract. In such event the Contractor shall give priority to solving 

the problem rather than determining liability. 
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9.7. Subject to Article 9.9, the Contractor undertakes to treat in the strictest confidence and 

not make use of or divulge to third parties any information or documents which are linked 

to the performance of the contract without the prior consent of the Contracting Authority. 

The Contractor shall continue to be bound by this undertaking after completion of the 

tasks and shall obtain from each member of its staff the same undertaking. However, use 

of the contract’s reference for marketing or tendering purposes does not require prior 

approval of the Contracting Authority, except where the Contracting Authority declares 

the contract to be confidential. 

9.8. If the Contractor is a joint venture or a consortium of two or more persons, all such 

persons shall be jointly and severally bound in respect of the obligations under the 

contract, including any recoverable amount. The person designated by the consortium to 

act on its behalf for the purposes of the contract shall have the authority to bind the 

consortium and is the sole interlocutor for all contractual and financial aspects. The 

composition or the constitution of the joint venture or consortium shall not be altered 

without the prior consent of the Contracting Authority. Any alteration of the composition 

of the consortium without the prior consent of the Contracting Authority may result in the 

termination of the contract. 

9.9. Save where the European Commission requests or agrees otherwise, the Contractor shall 

ensure the highest visibility to the financial contribution of the European Union. To ensure 

such publicity the Contractor shall implement among other actions the specific activities 

described in the Special Conditions. All measures must comply with the rules in the 

Communication and Visibility Manual for EU External Actions published by the European 

Commission.  

9.10. Any records shall be kept for a 7-year period after the final payment made under the 

contract. In case of failure to maintain such records the Contracting Authority may, 

without formal notice thereof, apply as of right the sanction for breach of contract 

provided for in Articles 35 and 36. 

Article 9a - Code of Conduct 

9a.1 The Contractor shall at all times act impartially and as a faithful adviser in accordance 

with the code of conduct of its profession. It shall refrain from making public statements 

about the project without the prior approval of the Contracting Authority. It shall not 

commit the Contracting Authority in any way without its prior consent and shall, where 

appropriate, make this obligation clear to third parties. 

9a.2 The Contractor and its staff shall respect human rights and undertake not to offend the 

political, cultural and religious practices prevailing in the country where the supplies have 

to be delivered. 

9a.3 The Contractor shall respect environmental legislation applicable in the country where the 

supplies have to be delivered and internationally agreed core labour standards, e.g. the 

ILO core labour standards, conventions on freedom of association and collective 

bargaining, elimination of forced and compulsory labour, elimination of discrimination in 

respect of employment and occupation, and the abolition of child labour. 

9.a.4 The Contractor or any of its subcontractors, agents or personnel shall not abuse of its 

entrusted power for private gain. The Contractor or any of its subcontractors, agents or 

personnel shall not receive or agree to receive from any person or offer or agree to give to 

any person or procure for any person, gift, gratuity, commission or consideration of any 

kind as an inducement or reward for performing or refraining from any act relating to the 

performance of the contract or for showing favour or disfavour to any person in relation 
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to the contract. The Contractor shall comply with all applicable laws and regulations and 

codes relating to anti-bribery and anti-corruption. 

9.a.5 The payments to the Contractor under the contract shall constitute the only income or 

benefit it may derive in connection with the contract. The Contractor and its staff must 

not exercise any activity or receive any advantage inconsistent with their obligations 

under the contract. 

9a.6 The execution of the contract shall not give rise to unusual commercial expenses. 

Unusual commercial expenses are commissions not mentioned in the contract or not 

stemming from a properly concluded contract referring to the Contract, commissions not 

paid in return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commission paid to a 

company which has every appearance of being a front company. The European 

Commission may carry out documentary or on-the-spot checks it deems necessary to find 

evidence in case of suspected unusual commercial expenses. 

Article 9b Conflict of Interest 

9.b.1 The Contractor shall take all necessary measures to prevent or end any situation that 

could compromise the impartial and objective performance of the contract. Such conflict 

of interests could arise in particular as a result of economic interest, political or national 

affinity, family or emotional ties, or any other relevant connection or shared interest. Any 

conflict of interests which may arise during performance of the contract shall be notified 

to the Contracting Authority without delay. In the event of such conflict, the Contractor 

shall immediately take all necessary steps to resolve it. 

9.b.2 The Contracting Authority reserves the right to verify that such measures are adequate 

and may require additional measures to be taken if necessary. The Contractor shall ensure 

that its staff, including its management, is not placed in a situation which could give rise 

to conflict of interests. Without prejudice to its obligation under the Contract, the 

Contractor shall replace, immediately and without compensation from the Contracting 

Authority, any member of its staff exposed to such a situation. 

9.b.3 The Contractor shall refrain from any contact which would compromise its independence 

or that of its personnel.  

9.b.4 The Contractor shall limit its role in connection with the project to the provision of the 

supplies described in the contract.  

9.b.5 The Contractor and anyone working under its authority or control in the performance of 

the contract or on any other activity shall be excluded from access to other EU 

budget/EDF funds available under the same project. However, the Contractor may 

participate after approval of the Contracting Authority if the Contractor is able to prove 

that its involvement in previous stages of the project does not constitute unfair 

competition.  

Article 10 -  Origin 

10.1. All goods shall have their origin in any eligible source country as defined in the 

instructions to tenderers and the Special Conditions.  
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10.2. The Contractor must certify that the goods tendered comply with this requirement, 

specifying their countries of origin. It may be required to provide more detailed 

information in this respect. 

10.3. The Contractor shall present an official certificate of origin on provisional acceptance. 

Failure to comply with this obligation shall lead, after formal notice, to termination of the 

contract. 

Article 11 -  Performance guarantee 

11.1. The Contractor shall, together with the return of the countersigned Contract, furnish to the 

Contracting Authority with a guarantee for the full and proper execution of the contract. 

The amount of the guarantee shall be as specified in the Special Conditions. It shall be in 

the range of 5 and 10% of the total contract price, including any amounts stipulated in 

addenda to the contract. 

11.2. The performance guarantee shall be held against payment to the Contracting Authority 

for any loss resulting from the Contractor's failure to perform its contractual obligations 

under the contract. 

11.3. The performance guarantee shall be in the format provided for in the contract, in case of a 

bank guarantee. It may also be provided in the form of a banker's draft, a certified cheque, 

a bond provided by an insurance and/or bonding company, an irrevocable letter of credit 

or a cash deposit made with the Contracting Authority. If the performance guarantee is to 

be provided in the form of a bank guarantee, a banker's draft, a certified cheque or a bond, 

it shall be issued by a bank or bonding and/or insurance company approved by the 

Contracting Authority.   

11.4. The performance guarantee shall be denominated in the currency in which the contract is 

payable. No payments shall be made in favour of the Contractor prior to the provision of 

the guarantee. The guarantee shall continue to remain valid until the contract has been 

fully and properly performed. 

11.5. During the execution of the Contract, if the natural or legal person providing the 

guarantee is not able to abide by its commitments, the guarantee shall cease to be valid. 

The Contracting Authority shall give formal notice to the Contractor to provide a new 

guarantee on the same terms as the previous one. Should the Contractor fail to provide a 

new guarantee, the Contracting Authority may terminate the contract.  

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for 

which the guarantor is liable under the guarantee due to the Contractor's default under the 

Contract, in accordance with the terms of the guarantee and up to the value thereof. The 

guarantor shall, without delay, pay those sums upon demand from the Contracting 

Authority and may not raise any objection for any reason whatsoever. Prior to making 

any claim under the performance guarantee, the Contracting Authority shall notify the 

Contractor stating the nature of the default in respect of which the claim is to be made. 

11.7. Unless the Special Conditions provide otherwise, the performance guarantee shall be 

released within 60 days of the issuing of the signed final acceptance certificate for its total 

amount except for amounts which are the subject of amicable settlement, arbitration or 

litigation. 
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Article 12 -  Liabilities and Insurance 

12.1. Liabilities 

The liability rules described below are without prejudice to the possible application of 

international conventions on the carriage of goods. 

a) Liability for damage to supplies 

Without prejudice to Article 32 (warranty obligations) and Article 38 (force majeure), the 

Contractor shall assume (i) full responsibility for maintaining the integrity of the supplies 

and (ii) the risk of loss and damage, whatever their cause, until the final acceptance as 

foreseen in Article 34.  

Compensation for damage to the supplies resulting from the Contractor's liability in 

respect of the Contracting Authority is capped at an amount equal to one million euros if 

the contract value is less than or equal to one million euros. If the contract value is greater 

than one million euros, compensation for damages resulting from the Contractor's liability 

shall be capped to the contract value. 

However, compensation for loss or damage resulting from fraud or gross negligence of 

the Contractor, its staff, its subcontractors and any person for which the Contractor is 

answerable, can in no case be capped. 

b) Contractor's liability in respect of the Contracting Authority 

At any time, the Contractor shall be responsible for and shall indemnify the Contracting 

Authority for any damage caused to the Contracting Authority by the Contractor, its staff, 

its subcontractors and any person for which the Contractor is answerable. 

Compensation for damage resulting from the Contractor's liability in respect of the 

Contracting Authority is capped at an amount equal to one million euros if the contract 

value is less than or equal to one million euros. If the contract value is greater than one 

million euros, compensation for damages resulting from the Contractor's liability shall be 

capped to the contract value. 

However, compensation for loss or damage resulting from the Contractor's liability in 

case of bodily injury, including death, can in no case be capped. The same applies to 

compensation for any damages of any kind resulting from fraud or gross negligence of 

the Contractor, its staff, its subcontractors and any person for which the Contractor is 

answerable. 

c) Contractor's liability in respect of third parties 

The Contractor shall, at its own expense, indemnify, protect and defend, the Contracting 

Authority, its agents and employees, from and against all actions, claims, losses or 

damage, direct or indirect, of whatever nature (hereinafter "claim(s)") arising from any 

act or omission by the Contractor, its staff, its subcontractors and/or any person for which 

the Contractor is answerable, in the performance of its duties. 

The Contracting Authority must notify any third party claim to the Contractor as soon as 

possible after the Contracting Authority becomes aware of them. 
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If the Contracting Authority chooses to challenge and defend itself against the claim(s), 

the Contractor shall bear the reasonable costs of defense incurred by the Contracting 

Authority, its agents and employees. 

Under these general conditions, the agents and employees of the Contracting Authority, 

as well as the Contractor's staff, its subcontractors and any person for which the 

Contractor is answerable are considered to be third parties. 

The Contractor shall treat all claims in close consultation with the Contracting Authority  

Any settlement or agreement settling a claim requires the prior express consent of the 

Contracting Authority and the Contractor. 

12.2. Insurance 

a) Insurance – general issues 

At the latest together with the return of the countersigned contract, and for the period of 

implementation of the tasks, the Contractor shall ensure that itself, its staff, its 

subcontractors and any person for which the Contractor is answerable, are adequately 

insured with insurance companies recognized on the international insurance market, 

unless the Contracting Authority has given its express written consent on a specific 

insurance company. 

At the latest together with the return of the countersigned contract, the Contractor shall 

provide the Contracting Authority with all cover notes and/or certificates of insurance 

showing that the Contractor's obligations relating to insurance are fully respected. The 

Contractor shall submit without delay, whenever the Contracting Authority or the Project 

Manager so requests, an updated version of the cover notes and/or certificates of 

insurance. 

The Contractor shall obtain from the insurers that they commit to personally and directly 

inform the Contracting Authority of any event likely to reduce, cancel or alter in any 

manner whatsoever, that coverage. The insurers shall deliver this information as quickly 

as possible, and in any event at least thirty (30) days before the reduction, cancellation or 

alteration of the cover is effective. The Contracting Authority reserves the right to 

indemnify the insurer in case the Contractor fails to pay the premium, without prejudice 

to the Contracting Authority's right to recover the amount of the premium it paid, and to 

subsequently seek compensation for its possible resulting damage.  

Whenever possible, the Contractor shall ensure that the subscribed insurance contracts 

contain a waiver of recourse in favor of the Contracting Authority, its agents and 

employees. 

The purchase of adequate insurances by the Contractor shall in no case exempt it from its 

statutory and/or contractual liabilities.  

The Contractor shall fully bear the consequences of a total or partial lack of coverage, and 

to the full discharge of the Contracting Authority. 

The Contractor shall ensure that its staff, its subcontractors and any person for which the 

Contractor is answerable comply with the same insurance requirements imposed to it 

under this contract. In case of default of insurance or inadequate insurance of its staff, its 

subcontractors or any person for which the Contractor is answerable, the Contractor shall 

indemnify the Contracting Authority from all consequences resulting therefrom. 
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Under its own responsibility and without prejudice to the obligation to take out all 

insurance covering its obligations under this contract, the Contractor shall ensure that all 

compulsory insurances are subscribed in compliance with the laws and regulations in 

force in the country in which the duties are to be performed. It shall also ensure that all 

possible statutory obligations applying to the coverage are complied with. 

The Contracting Authority shall not bear any liability for the assessment and adequacy of 

insurance policies taken out by the Contractor with its contractual and/or statutory 

obligations. 

b) Insurance – Specific issues 

The Contractor shall take out all insurance necessary to cover its liability, both with 

regard to its professional liability and its liability as provided under Article 12.1 

"Liabilities". The contractor shall in particular subscribe a Products and After delivery 

insurance. 

Depending on the nature of the Contractor's obligations, the Contracting Authority may 

require that the carriage of supplies be covered by a "transportation" insurance policy; the 

conditions of which may be specified in the Special Conditions, which may also specify 

other types of insurance to be taken out by the Contractor. This insurance shall in 

particular cover the loading, intermediate storage, unloading, including stowage and 

protection, if such operations are included in the contract. 

Article 13 -  Programme of implementation of the tasks 

13.1. If the Special Conditions so require, the Contractor shall submit a programme of 

implementation of the tasks for the approval of the Project Manager. The programme 

shall contain at least the following: 

a) the order in which the Contractor proposes to perform the contract including design, 

manufacture, delivery to place of receipt, installation, testing and commissioning; 

b) the time limits within which submission and approval of the drawings are required; 

c) a general description of the methods which the Contractor proposes to adopt for 

executing the Contract; and 

d) such further details and information as the Project Manager may reasonably require. 

13.2. The Special Conditions shall specify the time limit within which the programme of 

implementation of the tasks must be submitted to the Project Manager for approval. They 

may set time limits within which the Contractor must submit all or part of the detailed 

drawings, documents and items. They shall also state the deadline for the Project 

Manager's approval or acceptance of the programme of implementation, detailed 

drawings, documents and items.  

13.3. The approval of the programme by the Project Manager shall not relieve the Contractor of 

any of its obligations under the contract.  

13.4. No material alteration to the programme shall be made without the approval of the Project 

Manager. If, however, the progress of the implementation of the tasks does not conform 

to the programme, the Project Manager may instruct the Contractor to submit a revised 

programme in accordance with the procedure laid down in Article 13. 
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Article 14 -  Contractor's drawings 

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager 

for approval: 

a) the drawings, documents, samples and/or models, according to the time limits and 

procedures laid down in the Special Conditions or in the programme of 

implementation of the tasks;  

b) such drawings as the Project Manager may reasonably require for the implementation 

of the tasks. 

14.2. If the Project Manager fails to notify its decision of approval referred to in Article 14.1 

within the time limits referred to in the contract or the approved programme of 

implementation of the tasks, such drawings, documents, samples or models shall be 

deemed to be approved at the end of the time limits specified. If no time limit is specified, 

they shall be deemed to be approved 30 days after receipt. 

14.3. Approved drawings, documents, samples and models shall be signed or otherwise 

identified by the Project Manager and shall not be departed from except as otherwise 

instructed by the Project Manager. Any Contractor's drawings, documents, samples or 

models which the Project Manager refuses to approve shall be modified to meet the 

requirements of the Project Manager and resubmitted by the Contractor for approval. 

Within 15 days of being notified of the Project Manager's remarks, the Contractor shall 

make the requisite corrections, adjustments etc. to the documents, drawings etc. The 

corrected or adjusted documents, drawings etc. shall be resubmitted for the Project 

Manager's approval under the same procedure. 

14.4. The Contractor shall supply additional copies of approved drawings in the form and 

numbers stated in the contract or in subsequent administrative orders. 

14.5. The approval of the drawings, documents, samples or models by the Project Manager 

shall not relieve the Contractor from any of its obligations under the contract. 

14.6. The Project Manager shall have the right at all reasonable times to inspect all drawings, 

documents, samples or models relating to the contract at the Contractor's premises. 

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and 

maintenance manuals together with drawings, which shall be in such detail as will enable 

the Contracting Authority to operate, maintain, adjust and repair all parts of the supplies. 

Unless otherwise stated in the Special Conditions, the manuals and drawings shall be in 

the language of the contract and in such forms and numbers as stated in the contract. The 

supplies shall not be considered completed for the purpose of provisional acceptance until 

such manuals and drawings have been supplied to the Contracting Authority. 

Article 15 -  Sufficiency of tender prices 

15.1. Subject to any additional provisions which may be laid down in the Special Conditions, 

the Contractor shall be deemed to have satisfied itself before submitting its tender as to 

the correctness and sufficiency of the tender and to have taken account of all that is 

required for the full and proper implementation of the tasks and to have included in its 

rates and prices all costs related to the supplies, in particular: 

a) the costs of transport; 

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, 
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checking, insurance and other administrative costs in connection with the supplies. 

The packaging shall be the property of the Contracting Authority unless otherwise 

provided in the Special Conditions; 

c) the cost of documents relating to the supplies where such documents are required by 

the Contracting Authority; 

d) execution and supervision of on-site assembly and/or commissioning of the delivered 

supplies; 

e) furnishing of tools required for assembly and/or maintenance of the delivered 

supplies; 

f) furnishing of detailed operation and maintenance manuals for each unit of the 

delivered supplies, as specified in the Contract; 

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in 

the Contract, with the stipulation that this service shall not release the Contractor from 

any warranty obligations under the Contract; 

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or 

elsewhere as specified in the contract. 

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own 

calculations, operations and estimates, it shall carry out without additional charge any 

work that is the subject of any item whatsoever in its tender for which it neither indicates 

a unit price nor a lump sum. 

Article 16 -  Tax and customs arrangements 

16.1. Save where otherwise provided in the Special Conditions,, the terms of delivery of the 

goods shall be DDP (Delivered Duty Paid) – Incoterms 2010, International Chamber of 

Commerce. 

Article 17 -  Patents and licences 

17.1. Save where otherwise provided in the Special Conditions, the Contractor shall indemnify 

and hold the Contracting Authority harmless for all damages and cost incurred due to any 

claim brought by any third party including creators and intermediaries for alleged or 

actual violations of intellectual, industrial or other property rights of any kind whatsoever 

based on the Contracting Authority's use as specified in the contract of patents, licenses, 

drawings, designs, models, or brand or trademarks, except where such infringement 

results from compliance with the design or specification provided by the Contracting 

Authority.  

IMPLEMENTATION OF THE TASKS AND DELAYS 

Article 18 -  Commencement order 

18.1. Subject to the Special Conditions, the Contracting Authority shall fix the date on which 

implementation of the tasks is to commence and advise the Contractor thereof either in 

the notification of award of the contract or by administrative order. 

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later 

than 90 days following notification of award of contract. Unless this delay results from 
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the Contractor default, after that date the Contractor shall be entitled not to implement the 

contract and to obtain its termination and/or compensation for the damage it has suffered. 

The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of 

the 90-day period. 

Article 19 -  Period of implementation of the tasks 

19.1. The period of implementation of tasks shall commence on the date fixed in accordance 

with Article 18 and shall be as laid down in the Special Conditions, without prejudice to 

extensions of the period which may be granted under Article 20. 

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, 

in cases where one Contractor is awarded more than one lot per contract, the periods of 

implementation of the tasks for the separate lots shall not be accumulated. 

Article 20 -  Extension of period of implementation of the tasks 

20.1. The Contractor may request an extension to the period of implementation of the tasks if it 

is or will be delayed in completing the contract by any of the following reasons: 

a) exceptional weather conditions in the country of the Contracting Authority which 

may affect installation or erection of the supplies; 

b) artificial obstructions or physical conditions which may affect delivery of the 

supplies, which could not reasonably have been foreseen by an experienced 

contractor; 

c) administrative orders affecting the date of completion other than those arising from 

the Contractor's default; 

d) failure of the Contracting Authority to fulfil its obligations under the Contract; 

e) any suspension of the delivery and/or installation of the supplies which is not due 

to the Contractor's default; 

f) force majeure; 

g) extra or additional supplies ordered by the Contracting Authority; 

h) any other causes referred to in these General Conditions which are not due to the 

Contractor's default. 

20.2. If the Contractor considers himself to be entitled to any extension of the period of 

implementation under the Contract, the Contractor shall  

a) give notice to the Project Manager of its intention to make such a request no later 

than 15 days after the Contractor became aware, or should have become aware of the 

event or circumstance giving rise to the request.  

b) If the Contractor fails to give notice of a request for extension of the period of 

implementation within such period of 15 days, the period of implementation shall 

not be extended and the Contracting Authority shall be discharged from all liability 

in connection with the request; and  

c) submit to the Project Manager full and detailed particulars of the request, within 30 

days from the above notification unless otherwise agreed between the Contractor and 

the Supervisor, in order that such request may be investigated at the time. 

20.3. Within 30 days from the receipt of the Contractor's detailed particulars of the request, the 

Project Manager shall in agreement with the Contracting Authority, by notice to the 
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Contractor, grant such extension of the period of implementation of the tasks as may be 

justified, either prospectively or retrospectively, or inform the Contractor that it is not 

entitled to an extension. 

Article 21 -  Delays in implementation of the tasks 

21.1. If the Contractor fails to deliver any or all of the goods or perform the services within the 

period of implementation of the tasks specified in the Contract, the Contracting Authority 

shall, without formal notice and without prejudice to its other remedies under the 

Contract, be entitled to liquidated damages for every day, or part thereof, which shall 

elapse between the end of the period of implementation of the tasks, or extended period 

of implementation of the tasks under article 20, and the actual date of completion. The 

daily rate of liquidated damages is 5/1000 of the value of the undelivered supplies to a 

maximum of 15% of the total contract price. 

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, 

the liquidated damages provided for in Article 21.1 shall be calculated on the basis of the 

total contract price. 

21.3. If the Contracting Authority has become entitled to claim at least 15% of the total 

contract price it may, after giving notice to the Contractor: 

 seize the performance guarantee; and/or 

 terminate the Contract,  

 enter into a contract with a third party for the provision of the balance of the supplies 

at the Contractor's cost.  

Article 22 -  Amendments 

22.1. Contract amendments must be formalised by a contract addendum signed by both parties 

or by an administrative order issued by the Project Manager or the Contracting Authority. 

Substantial amendments to the contract, including amendments to the total contract price, 

must be made by means of an addendum. Any contractual amendments must respect the 

general principles defined in the Practical Guide. 

22.2. Subject to the limits of the procedure thresholds set in the Practical Guide, the 

Contracting Authority reserves the right to vary by an administrative order the quantities 

per lot or per item by +/- 100 % at the time of contracting and during the validity of the 

Contract. The total value of the supplies may not rise or fall as a result of the variation by 

more than 25% of the tender price. The unit prices quoted in the tender shall be applicable 

to the quantities procured under the variation.  

22.3. The Project Manager and the Contracting Authority shall have the power to order any 

amendment to any part of the supplies necessary for the proper completion and/or 

functioning of the supplies. Such amendments by administrative order may include 

additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as 

well as in drawings, designs or specifications where the supplies are to be specifically 

manufactured for the Contracting Authority, in method of shipment or packing, place of 

delivery, and in the specified sequence, method or timing of implementation of the tasks. 

No administrative order shall have the effect of invalidating the contract, but the financial 

effect, if any, of all such amendments shall be valued in accordance with Article 22.7. 

22.4. All administrative orders shall be issued in writing, it being understood that: 
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a) if, for any reason, the Project Manager or the Contracting Authority finds it 

necessary to give an order orally, it shall as soon as possible thereafter confirm the 

order by an administrative order; 

b) if the Contractor confirms in writing an oral order given for the purpose of Article 

22.4.a and the confirmation is not contradicted in writing forthwith by the Project 

Manager or the Contracting Authority, the Project Manager or the Contracting 

Authority shall be deemed to have issued an administrative order; 

c) no administrative order is required to increase or decrease the quantity of any 

incidental siting or installation because the estimates in the budget breakdown were 

too high or too low. 

22.5. Save where Article 22.4 provides otherwise, prior to issuing an administrative order, the 

Project Manager or the Contracting Authority shall notify the Contractor of the nature and 

form of such amendment. The Contractor shall then, without delay, submit to the Project 

Manager a written proposal containing: 

 a description of the tasks, if any, to be performed or the measures to be taken and a 

programme of implementation of the tasks; 

 any necessary amendments to the programme of implementation of the tasks or to 

any of the Contractor's obligations resulting from this contract; and 

 any adjustment to the total contract price in accordance with the rules set out in 

Article 22. 

22.6. Following the receipt of the Contractor's submission referred to in Article 22.5, the 

Project Manager shall, after due consultation with the Contracting Authority and, where 

appropriate, the Contractor, decide without delay whether or not to accept the 

amendment. If the Project Manager accepts the amendment, it shall notify the Contractor 

through an administrative order stating that the Contractor shall carry out the amendment 

at the prices and under the conditions given in the Contractor's submission referred to in 

Article 22.5 or as modified by the Project Manager in accordance with Article 22.7. 

22.7. The prices for all amendments ordered by the Project Manager or the Contracting 

Authority in accordance with Articles 22.4 and 22.6 shall be ascertained in accordance 

with the following principles: 

 where the task is of similar character and implemented under similar conditions as an 

item priced in the budget breakdown, it shall be valued at such rates and prices 

contained therein; 

 where the task is not of a similar character or is not implemented under similar 

conditions, the rates and prices in the contract shall be used as the basis for valuation 

as far as is reasonable, failing which the Project Manager shall make a fair valuation; 

 if the nature or amount of any amendment relative to the nature or amount of the 

whole contract or to any part thereof is such that, in the opinion of the Project 

Manager, any rate or price contained in the contract for any item of work is, by 

reason of such amendment, rendered unreasonable, the Project Manager shall fix 

such rate or price as he thinks reasonable and proper in the circumstances; 

 where an amendment is required by a default or breach of contract by the Contractor, 

any additional cost attributable to such amendment shall be borne by the Contractor. 

22.8. On receipt of the administrative order, the Contractor shall carry out the requested 

amendment according to the following principles: 
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a) The Contractor shall be bound by these General Conditions as if the amendment 

requested by administrative order were stated in the contract.  

b) The Contractor shall not delay the execution of the administrative order pending the 

granting of any extension of time for completion or adjustment to the total contract 

price.  

c) Where the administrative order precedes the adjustment to the total contract price, 

the Contractor shall keep records of the costs of undertaking the amendment and of 

the time expended thereon. Such records shall be open to inspection by the Project 

Manager at all reasonable times. 

22.9. The Contractor shall notify the Contracting Authority of any change of bank account, 

using the form in Annex V. The Contracting Authority shall have the right to oppose the 

Contractor's change of bank account. 

Article 23 -  Suspension 

23.1. The Contractor shall, on the order of the Contracting Authority, suspend the execution of 

the contract or any part thereof for such time or times and in such manner as the 

Contracting Authority may consider necessary. The suspension shall take effect on the 

day the Contractor receives the order or at a later date when the order so provides. 

23.2. Suspension in the event of presumed substantial errors or irregularities or fraud: 

The Contract may be suspended in order to verify whether presumed substantial errors or 

irregularities or fraud occurred during the award procedure or the performance of the 

contract. If these are not confirmed, performance of the contract shall resume as soon as 

possible.  

23.3. During the period of suspension, the Contractor shall protect and secure the supplies 

affected at the Contractor's warehouse or elsewhere, against any deterioration, loss or 

damage to the extent possible and as instructed by the Project Manager, even if supplies 

have been delivered to the place of acceptance in accordance with the contract but their 

installation has been suspended by the Project Manager. 

23.4. Additional expenses incurred in connection with such protective measures may be added 

to the total contract price, unless: 

a) otherwise provided for in the contract; or 

b) such suspension is necessary by reason of some breach or default of the Contractor; 

or 

c) such suspension is necessary by reason of normal climatic conditions at the place of 

acceptance; or 

d) such suspension is necessary for the safety or the proper execution of the contract or 

any part thereof insofar as such necessity does not arise from any act or default by 

the Project Manager or the Contracting Authority or 

e) the presumed substantial errors or irregularities or fraud mentioned in article 23.2 are 

confirmed and attributable to the Contractor. 

23.5. The Contractor shall only be entitled to such additions to the total contract price if it 

notifies the Project Manager, within 30 days after receipt of the order to suspend the 

contract, of its intention to claim them. 
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23.6. The Contracting Authority, after consulting the Contractor, shall determine such additions 

to the total contract price and/or extension of the period of performance to be granted to 

the Contractor in respect of such claim as shall, in the opinion of the Contracting 

Authority, be fair and reasonable. 

23.7. The Contracting Authority shall, as soon as possible, order the Contractor to resume the 

contract suspended or inform the Contractor that it terminates the contract. If the period 

of suspension exceeds 180 days and the suspension is not due to the Contractor's breach 

or default, the Contractor may, by notice to the Contracting Authority, request to proceed 

with the contract within 30 days, or terminate the contract. 

MATERIALS AND WORKMANSHIP 

Article 24 -  Quality of supplies 

24.1. The supplies must in all respects satisfy the technical specifications laid down in the 

contract and conform in all respects to the drawings, surveys, models, samples, patterns 

and other requirements in the contract, which shall be held at the disposal of the 

Contracting Authority or the Project Manager for the purposes of identification 

throughout the period of execution. 

24.2. Any preliminary technical acceptance stipulated in the Special Conditions shall be the 

subject of a request sent by the Contractor to the Project Manager. The request shall 

indicate the reference to the contract, specify the materials, items and samples submitted 

for such acceptance according to the contract and indicate the lot number and the place 

where acceptance is to take place, as appropriate. The materials, items and samples 

specified in the request must be certified by the Project Manager as meeting the 

requirements for such acceptance prior to their incorporation in the supplies. 

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of 

components to be supplied have been technically accepted in this way, they may still be 

rejected if a further examination reveals defects or faults, in which case they must 

immediately be replaced by the Contractor. The Contractor may be given the opportunity 

to repair and make good materials and items which have been rejected, but such materials 

and items will be accepted for incorporation in the supplies only if they have been 

repaired and made good to the satisfaction of the Project Manager.  

Article 25 -  Inspection and testing 

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in 

time to allow the Project Manager to proceed with acceptance of the supplies. The 

Contractor is deemed to have fully appreciated the difficulties which it might encounter in 

this respect, and it shall not be permitted to advance any grounds for delay in fulfilling its 

obligations. 

25.2. The Project Manager shall be entitled to inspect, examine measure and test the 

components, materials and workmanship, and check the progress of preparation, 

fabrication or manufacture of anything being prepared, fabricated or manufactured for 

delivery under the contract, in order to establish whether the components, materials and 

workmanship are of the requisite quality and quantity. This shall take place at the place of 

manufacture, fabrication, preparation or at the place of acceptance or at such other places 

as may be specified in the Special Conditions. 



 

15 July 2015 Page 20 of 33 

c4e_annexigc_en.pdf 

25.3. For the purposes of such tests and inspections, the Contractor shall: 

a) provide the Project Manager, temporarily and free of charge, with such assistance, 

test samples or parts, machines, equipment, tools, labour, materials, drawings and 

production data as are normally required for inspection and testing; 

b) agree, with the Project Manager, on the time and place for tests; 

c) provide access to the Project Manager at all reasonable times to the place where the 

tests are to be carried out. 

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, 

unless otherwise instructed by the Project Manager, proceed with the tests, which shall be 

deemed to have been made in the Project Manager's presence. The Contractor shall 

immediately send duly certified copies of the test results to the Project Manager, who 

shall, if it has not attended the test, be bound by the test results. 

25.5. When components and materials have passed the above-mentioned tests, the Project 

Manager shall notify the Contractor or endorse the Contractor's certificate to that effect. 

25.6. If the Project Manager and the Contractor disagree on the test results, each shall give a 

statement of its views to the other within 15 days of such disagreement arises. The Project 

Manager or the Contractor may require such tests to be repeated on the same terms and 

conditions or, if either Party so requests, by an expert selected by common consent. All 

test reports shall be submitted to the Project Manager, who shall communicate the results 

of these tests without delay to the Contractor. The results of retesting shall be conclusive. 

The cost of retesting shall be borne by the Party whose views are proved wrong by the 

retesting. 

25.7. In the performance of their duties, the Project Manager and any person authorised by him 

shall not disclose to unauthorised persons information concerning the undertaking's 

methods of manufacture and operation obtained through inspection and testing. 

PAYMENTS 

Article 26 -  General principles 

26.1. Payments shall be made in euro or national currency as specified in the Special 

Conditions. The Special Conditions shall lay down the administrative or technical 

conditions governing payments of pre-financing and final payments made in accordance 

with the General Conditions.  

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned 

on the financial identification form completed by the Contractor. The same form, annexed 

to the invoice, must be used to report changes of bank account. 

26.3. Pre-financing payment shall be made within 30 days from the date on which an 

admissible invoice is registered by the Contracting Authority. The invoice shall not be 

admissible if one or more essential requirements are not met. Final payment shall be 

made within 60 days from the date on which an invoice is registered by the Contracting 

Authority, together with the request for provisional acceptance as per article 31.2. The 

date of payment shall be the date on which the paying account is debited.  
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26.4. The period referred to in article 26.3 may be suspended by notifying the Contractor that 

the invoice cannot be fulfilled because the sum is not due, because appropriate 

substantiating documents have not been provided or because there is evidence that the 

expenditure might not be eligible. In the latter case, an inspection may be carried out on 

the spot for the purpose of further checks. The Contractor shall provide clarifications, 

modifications or further information within 30 days of being asked to do so. The payment 

period shall continue to run from the date on which a properly drawn-up invoice is 

registered. 

26.5. The payments shall be made as follows: 

a) 40% of the total contract price after the signing of the contract, against provision of 

the performance guarantee and of a pre-financing guarantee for the full amount of 

the pre-financing payment, unless otherwise provided for in the Special Conditions. 

The performance guarantee shall be provided to the Contracting Authority following 

the procedure foreseen for the performance guarantee in accordance with Article 11, 

and in accordance with the format annexed to the contract. The pre-financing 

guarantee must remain valid until it is released 30 days at the latest after the 

provisional acceptance of the goods. Where the contractor is a public body, the 

obligation for a pre-financing guarantee may be waived depending on a risk 

assessment made; 

b) 60% of the total contract price, as payment of the balance, after receipt by the 

Contracting Authority of an invoice and of the application for the certificate of 

provisional acceptance; 

26.6. Where only part of the supplies has been delivered, the 60% payment due following 

partial provisional acceptance shall be calculated on the value of the supplies which have 

actually been accepted and the security shall be released accordingly. 

26.7. For supplies not covered by a warranty period, the payments listed above shall be 

aggregated. The conditions to which the payments of pre-financing   and final payments 

are subject, shall be as stated in the Special Conditions. 

26.8. The payment obligations of the European Commission under this contract shall cease at 

most 18 months after the end of the period of implementation of the tasks, unless the 

contract is terminated in accordance with these General Conditions.  

26.9. Unless otherwise stipulated in the Special Conditions, the contract shall be at fixed prices, 

which shall not be revised. 

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to 

the Contracting Authority before the deadline indicated in the debit note which is 45 days 

from the issuing of that note. Should the Contractor fail to make repayment within the 

above deadline, the Contracting Authority may (unless the Contractor is a government 

department or public body of a Member State of the European Union) increase the 

amounts due by adding interest: 

 at the rediscount rate applied by the central bank of the country of the Contracting 

Authority if payments are in the currency of that country; 

 at the rate applied by the European Central Bank to its main refinancing 

transactions in euro, as published in the Official Journal of the European Union, C 

series, where payments are in euro, 

on the first day of the month in which the time-limit expired, plus eight percentage points. 
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The default interest shall be incurred over the time which elapses between the date of the 

payment deadline, and the date on which payment is actually made. Any partial payments 

shall first cover the interest thus established. 

Amounts to be repaid to the Contracting Authority may be offset against amounts of any 

kind due to the Contractor. This shall not affect the Parties' right to agree on payment in 

instalments. Bank charges arising from the repayment of amounts due to the Contracting 

Authority shall be borne entirely by the Contractor.  

Without prejudice to the prerogative of the Contracting Authority, if necessary, the 

European Union may as donor proceed itself to the recovery by any means. 

26.11. If the contract is terminated for any reason whatsoever, the guarantee securing the pre-

financing may be invoked forthwith in order to repay the balance of the pre-financing still 

owed by the Contractor, and the guarantor shall not delay payment or raise objection for 

any reason whatever. 

26.12. Prior to, or instead of, terminating the contract as provided for in Article 36, the 

Contracting Authority may suspend payments as a precautionary measure without prior 

notice.  

26.13. Where the award procedure or the performance of the contract proves to have been 

subject to substantial errors, irregularities or fraud attributable to the Contractor, the 

Contracting Authority may in addition to the possibility to suspend the performance of 

the contract in accordance with Article 23.2 and to terminate the contract as provided for 

in Article 36, refuse to make payments and/or recover amounts already paid, in 

proportion to the seriousness of the errors, irregularities or fraud. 

Article 27 -  Payment to third parties 

27.1. Orders for payments to third parties may be carried out only after an assignment made in 

accordance with Article 5. The assignment shall be notified to the Contracting Authority. 

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 

Contractor. 

27.3. In the event of a legally binding attachment of the property of the Contractor affecting 

payments due to him under the contract, and without prejudice to the time limit laid down 

in Article 26, the Contracting Authority shall have 30 days, starting from the day on 

which it receives notification of the definitive lifting of the obstacle to payment, to 

resume payments to the Contractor. 

Article 28 -  Delayed payments 

28.1. The Contracting Authority shall pay the Contractor sums due in accordance with Article 

26.3. 

28.2. Once the time-limit referred to in Article 26.3 has expired, the Contractor – unless the 

contractor is a government department or public body in European Union Member State- 

shall, within two months of receipt of the late payment, receive default interest: 

- at the rediscount rate applied by the central bank of the Partner country  if payments 

are in the currency of that country ; 
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- at the rate applied by the European Central Bank to its main refinancing transactions 

in euro, as published in the Official Journal of the European Union, C series, if 

payments are in euro, 

on the first day of the month in which the time-limit expired, plus eight percentage points. 

The interest shall be payable for the time elapsed between the expiry of the payment 

deadline  and the date on which the Contracting Authority's account is debited. However, 

when the interest calculated in accordance with the first subparagraph is lower than or 

equal to EUR 200, it shall be paid to the creditor only upon a demand submitted within 

two months of receiving late payment. 

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in 

Article 26.3 shall entitle the Contractor either not to perform the contract or to terminate 

it, according to Article 37.  

ACCEPTANCE AND MAINTENANCE 

Article 29 -  Delivery 

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the 

contract. The supplies shall be at the risk of the Contractor until their provisional 

acceptance. 

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their 

damage or deterioration in transit to their destination as indicated in the contract. The 

packaging shall be sufficient to withstand, without limitation, rough handling, exposure to 

extreme temperatures, salt and precipitation during transit and open storage. Package size 

and weight shall take into consideration, where appropriate, the remoteness of the final 

destination of the supplies, and the possible absence of heavy handling facilities at all 

points in transit. 

29.3. The packaging, marking and documentation inside and outside the packages shall comply 

with such requirements as shall be expressly provided for in the Special Conditions, 

subject to any amendments subsequently ordered by the Project Manager or the 

Contracting Authority. 

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor 

has received a delivery order from the Project Manager. The Contractor shall be 

responsible for the delivery at the place of acceptance of all supplies and supplier's 

equipment required for the purpose of the contract.  

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This 

statement shall be as specified in the Special Conditions. 

29.6. Each package shall be clearly marked in accordance with the Special Conditions. 

29.7. Delivery shall be deemed to have been made when there is written evidence available to 

both Parties that delivery of the supplies has taken place in accordance with the terms of 

the contract, and the invoice(s) and all such other documentation specified in the Special 

Conditions, have been submitted to the Contracting Authority. Where the supplies are 

delivered to an establishment of the Contracting Authority, the latter shall bear the 

responsibility of bailee, in accordance with the requirements of the law applicable to the 

contract, during the time which elapses between delivery for storage and acceptance. 
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Article 30 -  Verification operations 

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been 

carried out at the expense of the Contractor. The verifications and tests may be conducted 

before shipment, at the point of delivery and/or at the final destination of the goods. 

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before 

the supplies are taken over, have the power to order or decide: 

a) the removal from the place of acceptance, within such time or times as may be 

specified in the order, of any supplies which, in the opinion of the Project Manager, 

are not in accordance with the contract; 

b) their replacement with proper and suitable supplies; 

c) the removal and proper re-installation, notwithstanding any previous test thereof or 

of any installation which in respect of materials, workmanship or design for which 

the Contractor is responsible, is not, in the opinion of the Project Manager, in 

accordance with the contract; 

d) that any work done or goods supplied or materials used by the Contractor is or are 

not in accordance with the contract, or that the supplies or any portion thereof do not 

fulfil the requirements of the contract. 

30.3. The Contractor shall, with all speed and at its own expense, make good the defects so 

specified. If the Contractor does not comply with such order, the Contracting Authority 

shall be entitled to employ other persons to carry out the orders and all expenses 

consequent thereon or incidental thereto shall be deducted by the Contracting Authority 

from any monies due or which may become due to the Contractor. 

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be 

applied to the rejected supplies. This shall not be such as to alter them or affect their 

commercial value. Rejected supplies shall be removed by the Contractor from the place 

of acceptance, if the Project Manager so requires, within a period which the Project 

Manager shall specify, failing which they shall be removed as of right at the expense and 

risk of the Contractor. Any works incorporating rejected materials shall be rejected. 

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to 

claim under Article 21, nor shall it in any way release the Contractor from any warranty 

or other obligations under the contract. 

Article 31 -  Provisional acceptance 

31.1. The supplies shall be taken over by the Contracting Authority when they have been 

delivered in accordance with the contract, have satisfactorily passed the required tests, or 

have been commissioned as the case may be, and a certificate of provisional acceptance 

has been issued or is deemed to have been issued. 

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of 

provisional acceptance when supplies are ready for provisional acceptance. The Project 

Manager shall within 30 days of receipt of the Contractor's application either: 

 issue the certificate of provisional acceptance to the Contractor with a copy to the 

Contracting Authority stating, where appropriate, his reservations, and, inter alia, the 

date on which, in his opinion, the supplies were completed in accordance with the 

contract and ready for provisional acceptance; or 

 reject the application, giving his reasons and specifying the action which, in his 
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opinion, is required of the Contractor for the certificate to be issued. 

The Contracting Authority’s time limit for issuing the certificate of provisional 

acceptance to the Contractor shall be considered included in the time limit for payments 

indicated in Article 26.3, unless otherwise specified in the Special Conditions.  

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of 

the supplies during the period fixed for provisional or final acceptance, a statement 

certifying such impossibility shall be drawn up by the Project Manager after consultation, 

where possible, with the Contractor. The certificate of acceptance or rejection shall be 

drawn up within 30 days following the date on which such impossibility ceases to exist. 

The Contractor shall not invoke these circumstances in order to avoid the obligation of 

presenting the supplies in a state suitable for acceptance. 

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to 

reject the supplies within the period of 30 days, it shall be deemed to have issued the 

certificate on the last day of that period, except where the certificate of provisional 

acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 

34.2 below does not apply. If the supplies are divided by the contract into lots, the 

Contractor shall be entitled to apply for separate certificates for each of the lots. 

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial 

provisional acceptance. 

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove 

temporary structures as well as materials no longer required for use in connection with 

the implementation of the contract. It shall also remove any litter or obstruction and 

redress any change in the condition of the place of acceptance as required by the contract. 

31.7. Immediately after provisional acceptance, the Contracting Authority may make use of all 

the supplies delivered. 

Article 32 -  Warranty obligations 

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models 

and incorporate all recent improvements in design and materials, unless otherwise 

provided in the contract. The Contractor shall further warrant that all supplies shall have 

no defect arising from design, materials or workmanship, except insofar as the design or 

materials are required by the specifications, or from any act or omission, that may 

develop under use of the supplies in the conditions obtaining in the country of the 

Contracting Authority.  

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part 

of the supplies which may appear or occur during the warranty period and which: 

a) results from the use of defective materials, faulty workmanship or design of the 

Contractor; and/or 

b) results from any act or omission of the Contractor during the warranty period; 

and/or 

c) appears in the course of an inspection made by, or on behalf of, the Contracting 

Authority. 

32.3. The Contractor shall at its own cost make good the defect or damage as soon as 

practicable. The warranty period for all items replaced or repaired shall recommence from 
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the date when the replacement or repair was made to the satisfaction of the Project 

Manager. If the contract provides for partial acceptance, the warranty period shall be 

extended only for the part of the supplies affected by the replacement or repair. 

32.4. If any such defect appears or such damage occurs during the warranty period, the 

Contracting Authority or the Project Manager shall notify the Contractor. If the 

Contractor fails to remedy a defect or damage within the time limit stipulated in the 

notification, the Contracting Authority may: 

a) remedy the defect or the damage itself, or employ someone else to carry out the 

tasks at the Contractor's risk and cost, in which case the costs incurred by the 

Contracting Authority shall be deducted from monies due to or from guarantees 

held against the Contractor or from both; or 

b) terminate the contract. 

32.5. In case of emergency, where the Contractor cannot be reached immediately or, having 

been reached, is unable to take the measures required, the Contracting Authority or the 

Project Manager may have the tasks carried out at the expense of the Contractor. The 

Contracting Authority or the Project Manager shall as soon as practicable inform the 

Contractor of the action taken. 

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical 

specifications.  

32.7. Save where otherwise provided in the Special Conditions, the duration of the warranty 

period shall be 365 days. The warranty period shall commence on the date of provisional 

acceptance and may recommence in accordance with Article 32.3. 

Article 33 -  After-sales service 

33.1. An after-sales service, if required by the contract, shall be provided in accordance with 

the details stipulated in the Special Conditions. The Contractor shall undertake to carry 

out or have carried out the maintenance and repair of supplies and to provide a rapid 

supply of spare parts. The Special Conditions may specify that the Contractor must 

provide any or all of the following materials, notifications and documents pertaining to 

spare parts manufactured or distributed by the Contractor: 

a) such spare parts as the Contracting Authority may choose to purchase from the 

Contractor, it being understood that this choice shall not release the Contractor from 

any warranty obligations under the contract; 

b) in the event of termination of production of the spare parts, advance notification to the 

Contracting Authority to allow it to procure the parts required and, following such 

termination, provision at no cost to the Contracting Authority of the blueprints, 

drawings and specifications of the spare parts, if and when requested. 

Article 34 -  Final acceptance 

34.1. Upon expiry of the warranty period, or where there is more than one such period, upon 

expiry of the latest period, and when all defects or damage have been rectified, the Project 

Manager shall issue the Contractor a final acceptance certificate and a copy thereof to the 

Contracting Authority, stating the date on which the Contractor completed its obligations 

under the contract to the Project Manager's satisfaction. The final acceptance certificate 

shall be issued by the Project Manager within 30 days after the expiration of the warranty 
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period or as soon as any repairs ordered under Article 32 have been completed to the 

satisfaction of the Project Manager. 

34.2. The contract shall not be considered to have been performed in full until the final 

acceptance certificate has been signed or is deemed to have been signed by the Project 

Manager. 

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the 

Contracting Authority shall remain liable for the fulfilment of any obligation incurred 

under the contract prior to the issue of the final acceptance certificate which remains 

unperformed at the time that final acceptance certificate is issued. The nature and extent 

of any such obligation shall be determined by reference to the provisions of the contract. 

BREACH OF CONTRACT AND TERMINATION 

Article 35 -  Breach of contract 

35.1. Either party commits a breach of contract where it fails to perform its obligations in 

accordance with the provisions of the contract.  

35.2. Where a breach of contract occurs, the party injured by the breach is entitled to the 

following remedies: 

a) damages; and/or 

b) termination of the contract. 

35.3. Damages may be either: 

a) general damages; or 

b) liquidated damages. 

35.4. Should the Contractor fail to perform any of its obligations in accordance with the 

provisions of the contract, the Contracting Authority is without prejudice to its right 

under Article 35.2, also entitled to the following remedies:  

a) suspension of payments; and/or 

b) reduction or recovery of payments in proportion to the failure's extent. 

35.5. Where the Contracting Authority is entitled to damages, it may deduct such damages 

from any sums due to the Contractor or call on the appropriate guarantee. 

35.6. The Contracting Authority shall be entitled to compensation for any damage which comes 

to light after the contract is completed in accordance with the law governing the contract. 

Article 36 -  Termination by the Contracting Authority 

36.1. The Contracting Authority may, at any time and with immediate effect, subject to Article 

36.9, terminate the contract, except as provided for under Article 36.2. 

36.2. Subject to any other provision of these General Conditions, the Contracting Authority 

may, after giving seven day notice to the Contractor, terminate the contract in any of the 

following cases where: 
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a) the Contractor is in serious breach of contract for failure to perform its contractual 

obligations;   

b) the Contractor fails to comply within a reasonable time with the notice given by the 

Project Manager requiring it to make good the neglect or failure to perform its 

obligations under the contract which seriously affects the proper and timely 

implementation of the tasks; 

c) the Contractor refuses or neglects to carry out any administrative orders given by the 

Project Manager;  

d) the Contractor assigns the contract or subcontracts without the authorisation of the 

Contracting Authority;  

e) the Contractor is bankrupt or being wound up, is having its affairs administered by 

the courts, has entered into an arrangement with creditors, has suspended business 

activities, is the subject of proceedings concerning those matters, or is in any 

analogous situation arising from a similar procedure provided for in national 

legislation or regulations;  

f) any organisational modification occurs involving a change in the legal personality, 

nature or control of the Contractor, unless such modification is recorded in an 

addendum to the contract; 

g) any other legal disability hindering performance of the contract occurs;  

h) the Contractor fails to provide the required guarantees or insurance, or the person 

providing the earlier guarantee or insurance is not able to abide by its commitments; 

i) the Contractor has been guilty of grave professional misconduct proven by any 

means which the Contracting Authority can justify;  

j) the Contractor has been the subject of a judgment which has the force of res judicata 

for fraud, corruption, involvement in a criminal organisation, money laundering or 

any other illegal activity, where such illegal activity is detrimental to the European 

Union's financial interests;  

k) the Contractor, in the performance of another contract financed by the EU 

budget/EDF funds has been declared to be in serious breach of contract; 

l) after the award of the contract, the award procedure or the performance of the 

contract proves to have been subject to substantial errors, irregularities or fraud; 

m) the award procedure or the performance of another contract financed by the EU 

budget/EDF funds proves to have been subject to substantial errors, irregularities or 

fraud which are likely to affect the performance of the present contract;  

n) the Contractor fails to perform its obligation in accordance with Article 9a and 

Article 9b; 

o) the Contractor fails to comply with its obligation in accordance with Article 10. 

36.3. Termination shall be without prejudice to any other rights or powers under the contract of 

the Contracting Authority and the Contractor. The Contracting Authority may, thereafter, 

conclude any other contract with a third party, at the Contractor's own expense. The 

Contractor's liability for delay in completion shall immediately cease when the 

Contracting Authority terminates the contract without prejudice to any liability 

thereunder that may already have arisen. 
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36.4. Upon termination of the contract or when it has received notice thereof, the Contractor 

shall take immediate steps to bring the implementation of the tasks to a close in a prompt 

and orderly manner and to reduce expenditure to a minimum.  

36.5. The Project Manager shall, as soon as possible after termination, certify the value of the 

supplies and all sums due to the Contractor as at the date of termination. 

36.6. In the event of termination, the Project Manager shall, as soon as possible and in the 

presence of the Contractor or his representatives or having duly summoned them, draw up 

a report on the supplies delivered and the incidental siting or installation performed and 

take an inventory of the materials supplied and unused. A statement shall also be drawn 

up of monies due to the Contractor and of monies owed by the Contractor to the 

Contracting Authority as at the date of termination of the contract. 

36.7. The Contracting Authority shall not be obliged to make any further payments to the 

Contractor until the supplies are completed. After the supplies are completed, the 

Contracting Authority shall recover from the Contractor the extra costs, if any, of 

providing the supplies, or shall pay any balance still due to the Contractor.  

36.8. If the Contracting Authority terminates the contract pursuant to Article 36.2, it shall, in 

addition to the extra costs for completion of the contract and without prejudice to its other 

remedies under the contract, be entitled to recover from the Contractor any loss it has 

suffered up to the value of the supply unless otherwise provided for in the Special 

Conditions.  

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or 

other circumstances beyond the control of the Contracting Authority, the Contractor shall 

be entitled to claim in addition to sums owed to it for work already performed, an 

indemnity for loss suffered. 

36.10. This contract shall be automatically terminated if it has not given rise to any payment in 

the two years following its signing by both parties.  

Article 37 -  Termination by the Contractor 

37.1. The Contractor may, after giving 14 days' notice to the Contracting Authority, terminate 

the contract if the Contracting Authority: 

 fails to pay the Contractor the amounts due under any certificate issued by the 

Project Manager after the expiry of the time limit stated in Article 28.3; or 

 consistently fails to meet its obligations after repeated reminders; or 

 suspends the delivery of the supplies, or any part thereof, for more than 180 days, for 

reasons not specified in the contract or not attributable to the Contractor's breach or 

default.  

37.2. Such termination shall be without prejudice to any other rights of the Contracting 

Authority or the Contractor acquired under the contract. 

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for 

any loss or damage the Contractor may have suffered. 
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Article 38 -  Force majeure 

38.1. Neither party shall be considered to be in default or in breach of its obligations under the 

contract if the performance of such obligations is prevented by any circumstances of force 

majeure which arises after the date of notification of award or the date when the contract 

becomes effective 

38.2. The term force majeure, as used herein covers any unforeseeable events, not within the 

control of either party and which by the exercise of due diligence neither party is able to 

overcome such as acts of God, strikes, lock-outs or other industrial disturbances, acts of 

the public enemy, wars whether declared or not, blockades, insurrection, riots, epidemics, 

landslides, earthquakes, storms, lightning, floods, washouts, civil disturbances, 

explosions.  A decision of the European Union to suspend the cooperation with the 

partner country is considered to be a case of force majeure when it implies suspension of 

funding this contract. 

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to 

forfeiture of its performance guarantee, liquidated damages or termination for default if, 

and to the extent that, its delay in performance or other failure to perform its obligations 

under the contract is the result of an event of force majeure. The Contracting Authority 

shall similarly not be liable, notwithstanding the provisions of Articles 28 and 37, for the 

payment of interest on delayed payments, for non-performance or for termination by the 

Contractor for default if, and to the extent that, the Contracting Authority's delay or other 

failure to perform its obligations is the result of force majeure. 

38.4. If either party considers that any circumstances of force majeure have occurred which 

may affect performance of its obligations, it shall promptly notify the other party and the 

Project Manager, giving details of the nature, the probable duration and the likely effect 

of the circumstances. Unless otherwise directed by the Project Manager in writing, the 

Contractor shall continue to perform its obligations under the contract as far as is 

reasonably practicable, and shall seek all reasonable alternative means for performance of 

its obligations which are not prevented by the force majeure event. The Contractor shall 

not put into effect alternative means unless directed so to do by the Project Manager. 

38.5. If the Contractor incurs additional costs in complying with the Project Manager's 

directions or using alternative means under Article 38.4, the amount thereof shall be 

certified by the Project Manager. 

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days 

then, notwithstanding any extension of time for completion of the contract that the 

Contractor may by reason thereof have been granted, either Party shall be entitled to serve 

upon the other with 30 days' notice to terminate the contract. If, at the expiry of the period 

of 30 days, the situation of force majeure persists, the contract shall be terminated and, in 

consequence thereof under the law governing the contract, the parties shall be released 

from further performance of the contract. 

Article 39 -  Decease 

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if 

that person dies. However, the Contracting Authority shall examine any proposal made 

by the heirs or beneficiaries if they have notified their wish to continue the contract.  

39.2. Where the Contractor consists of a number of natural persons and one or more of them 

die, a report shall be agreed between the parties on the progress of the contract, and the 

Contracting Authority shall decide whether to terminate or continue the contract in 
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accordance with the undertaking given by the survivors and by the heirs or beneficiaries, 

as the case may be. 

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to 

perform the contract shall notify the Contracting Authority thereof within 15 days of the 

date of decease. The decision of the Contracting Authority shall be notified to those 

concerned within 30 days of receipt of such proposal. 

39.4. Such persons shall be jointly and severally liable for the proper performance of the 

contract to the same extent as the deceased Contractor. Continuation of the contract shall 

be subject to the rules relating to establishment of any guarantee provided for in the 

contract. 

SETTLEMENT OF DISPUTES AND APPLICABLE LAW 

Article 40 -  Settlement of disputes 

40.1. The parties shall make every effort to settle amicably any dispute relating to the contract 

which may arise between them. 

40.2. Once a dispute has arisen, a party shall notify the other party of the dispute, stating its 

position on the dispute and any solution which it envisages, and requesting an amicable 

settlement. The other party shall respond to this request for amicable settlement within 30 

days, stating its position on the dispute. Unless the parties agree otherwise, the maximum 

time period laid down for reaching an amicable settlement shall be 120 days from the date 

of the notification requesting such a procedure. Should a party not agree to the other 

party's request for amicable settlement, should a party not respond in time to that request 

or should no amicable settlement be reached within the maximum time period, the 

amicable settlement procedure is considered to have failed.  

40.3. In the absence of an amicable settlement, a party may notify the other party requesting a 

settlement through conciliation by a third person. If the European Commission is not a 

party to the contract, it may accept to intervene as conciliator. The other party shall 

respond to the request for conciliation within 30 days. Unless the parties agree otherwise, 

the maximum time period laid down for reaching a settlement through conciliation shall 

be 120 days from the notification requesting such a procedure. Should a party not agree to 

the other party's request for conciliation, should a party not respond in time to that request 

or should no settlement be reached within the maximum time period, the conciliation 

procedure is considered to have failed.  

40.4. If the amicable settlement procedure and, if so requested, the conciliation procedure fails, 

each party may refer the dispute to either the decision of a national jurisdiction or 

arbitration, as specified in the Special Conditions.  

Article 41 -  Applicable law 

41.1. This contract shall be governed by the law of the country of the Contracting Authority or, 

where the Contracting Authority is the European Commission, by the European Union 

law supplemented as appropriate by Belgian law.  
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FINAL PROVISIONS 

Article 42 -  Administrative and financial penalties 

42.1. Without prejudice to the application of other remedies laid down in the contract, a 

Contractor who has made false declarations, has made substantial errors or committed 

irregularities and fraud, or has been found in serious breach of its contractual obligations 

may be excluded from all contracts and grants financed by the EU for a maximum of five 

years from the date on which the infringement is committed, to be confirmed after an 

adversarial procedure with the Contractor, in accordance with the relevant EU Financial 

Regulations. The period may be increased to ten years in the event of a repeat offence 

within five years of the first infringement. 

42.2. In addition or in alternative to the administrative penalty laid down in Article 42.1, the 

Contractor may also be subject to financial penalties representing 2-10% of the total 

contract price. This rate may be increased to 4-20% in the event of a repeat offence within 

five years of the first infringement. 

42.3. Where the Contracting Authority is entitled to impose financial penalties, it may deduct 

such financial penalties from any sums due to the Contractor or call on the appropriate 

guarantee. 

Article 43 -  Verifications, checks and audits by European Union bodies 

43.1. The Contractor shall allow the European Commission, the European Anti-Fraud Office 

and the European Court of Auditors to verify, by examining the documents and to make 

copies thereof or by means of on-the-spot checks, including checks of original 

documents, the implementation of the contract. In order to carry out these verifications 

and audits, the EU bodies mentioned above shall be allowed to conduct a full audit, if 

necessary, on the basis of supporting documents for the accounts, accounting documents 

and any other document relevant to the financing of the project. The Contractor shall 

ensure that on-the-spot accesses is available at all reasonable times, notably at the 

Contractor's offices, to its computer data, to its accounting data and to all the information 

needed to carry out the audits, including information on individual salaries of persons 

involved in the project. The Contractor shall ensure that the information is readily 

available at the moment of the audit and, if so requested, that data be handed over in an 

appropriate form. These inspections may take place up to 7 years after the final payment. 

43.2. Furthermore, the Contractor shall allow the European Anti-Fraud Office to carry out 

checks and verification on the spot in accordance with the procedures set out in the 

European Union legislation for the protection of the financial interests of the European 

Union against fraud and other irregularities. 

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the 

European Commission, of the European Anti-Fraud Office and of the European Court of 

Auditors to the sites and locations at which the contract is carried out, including its 

information systems, as well as all documents and databases concerning the technical and 

financial management of the project and to take all steps to facilitate their work. Access 

given to agents of the European Commission, European Anti-Fraud Office and the 

European Court of Auditors shall be on the basis of confidentiality with respect to third 

parties, without prejudice to the obligations of public law to which they are subject. 

Documents must be easily accessible and filed so as to facilitate their examination and the 

Contractor must inform the Contracting Authority of their precise location. 
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43.4. The Contractor guarantees that the rights of the European Commission, of the European 

Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and 

verification will be equally applicable, under the same conditions and according to the 

same rules as those set out in this Article, to any subcontractor or any other party 

benefiting from EU budget/EDF funds. 

Article 44 -  Data protection 

44.1. Any personal data included in the contract shall be processed pursuant to Regulation (EC) 

No 45/2001 on the protection of individuals with regard to the processing of personal data 

by the Community institutions and bodies and on the free movement of such data. The 

data shall be processed solely for the purposes of the performance, management and 

monitoring of the contract by the Contracting Authority without prejudice to possible 

transmission to the bodies charged with monitoring or inspection in application of EU 

law. The Contractor shall have the right to access his/her personal data and to rectify any 

such data. Should the Contractor have any queries concerning the processing of his/her 

personal data, s/he shall address them to the Contracting Authority. The Contractor shall 

have right of recourse at any time to the European Data Protection Supervisor. 

44.2. Where the contract requires processing personal data, the Contractor may act only under 

the supervision of the data controller, in particular with regard to the purposes of 

processing, the categories of data which may be processed, the recipients of the data, and 

the means by which the data subject may exercise his/her rights. 

44.3. The data shall be confidential within the meaning of Regulation (EC) No 45/2001 of the 

European Parliament and of the Council on the protection of individuals with regard to 

the processing of personal data by Community institutions and bodies and on the free 

movement of such data. The Contractor shall limit access to the data to staff strictly 

needed to perform, manage and monitor the contract. 

44.4. The Contractor undertakes to adopt technical and organisational security measures to 

address the risks inherent in processing and in the nature of the personal data concerned 

in order to: 

a) prevent any unauthorised person from having access to computer systems processing 

personal data, and especially: 

aa) unauthorised reading, copying, alteration or removal of storage media; 

ab) unauthorised data input unauthorised disclosure, alteration or erasure of stored 

personal data; 

ac) unauthorised persons from using data-processing systems by means of data 

transmission facilities; 

b) ensure that authorised users of a data-processing system can access only the personal 

data to which their access right refers; 

c) record which personal data have been communicated, when and to whom; 

d) ensure that personal data processed on behalf of third parties can be processed only 

in the manner prescribed by the contracting institution or body; 

e) ensure that, during communication of personal data and transport of storage media, 

the data cannot be read, copied or erased without authorisation; 

f) design its organisational structure in such a way that it meets data protection 

requirements. 
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ANNEX II + III :  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Contract title : Supply of Equipment and Materials for the Development of Artificial Insemination and Embryo Transfer 

Programme in the Commonwealth of Dominica 

  

Publication reference : BAM/PE2/SUP/TDI/CLF/EQU-AIET 

 

 

 

 

 

 

Columns 1-2 should be completed by the Contracting Authority 

Columns 3-4 should be completed by the tenderer 

Column 5 is reserved for the evaluation committee  

Annex III - the Contractor's technical offer 

The tenderers are requested to complete the template on the next pages:  

 Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  

 Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   

 Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the 

exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications. 
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LOT 1 – EQUIPMENT FOR ARTIFICIAL INSEMINATION AND EMBRYO TRANSFER 

1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

  Sheep and Goat     

1 
Item Qty. Specifications 

Artificial 

Vagina for 

sheep and 

goats 

 

2 

units 
 Length: 8” 

 Diameter: 21/2” 

 Air and water 

filling valve 

(complete with 

pressure rubber 

bulb) 

 Latex inner liner 

20cm 

 Two wide rubber 

bands 

 Latex semen 

collecting bag 

 Weight: 2 ½ lbs. 

 Graduated 

collection glass 

tulip shaped – 

4ml 
 

    

2 Inner liner for 

AV – sheep 

and goat 

2 

units 

 Inner liner 

SMOOTH for 

AV sheep and 

goats 
 

   

3 Semen 

collection Vial 

10 

units 

 Graduated 

collection vial – 

15ml 

 Non-spermicidal 

material 
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1. 

Item 

Number 

2. 

Specifications Required 

3. 
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4 Ram/Buck 

Harness 

2 

units 

 Wide, durable 

nylon straps with 

brisket mold to 

allow for snug, 

comfortable fit. . 

 Must have snap-

lock buckles and 

easy strap 

adjustment.  

 Must have 

Click-in crayon 

with shallow 

walls to prevent 

waste and is 

easily changed 

when empty. 

 Include crayons 

– 3 units and 3 

different colors 
 

   

5 Non- 

spermiciadal 

lubricant 

60 

units 

 Non-

spermicidical 

water soluble 

lubricating jelly 

 5 oz 
 

   

6 Thermometer 2 

units 

 Glass 

  0 to +100°C 

 0.1°C graduation  
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7 Collecting 

Cone 

4 

units 

 Heavyweight 

latex cone to be 

used as a funnel 

in goat semen 

collection. 
 

   

8 Semen 

Collection 

Gloves 

300 

units 

 Non-spermacidal   

 Latex free 

 100 – medium 

 100- large 

 100- X-large 
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9 Photometer 

for 

multispecies 

1 

unit 

 Determine 

semen 

concentration for 

bovine, 

ovine/caprine 

and porcine.  

 Digital display: 

billion sperm per 

ml. 

 Touch screen 

display 

 To include 

printer and paper 

for printer 

 Accessories to 

be included – 

dispenser 0.5ml -

5ml and bottle 

for dispenser. 

 110 -230V / 50 – 

60Hz 
 

   

10 Macrocuvette 

for 

photometer 

10 

units 

 

 Macrocuvette to 

be used with 

photometer  

 4 ml size  
 

   

11 Variable 

pipette 

1 

unit 

  

 10 -100µl 
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12 Pipette 

tips 

2 units 
 10 -100µl 

 

   

13 Water 

bath  

29L 

1 unit 
 To include 

temperature control 

sensor, lid and grate  

 Temperature range 

+10°C to +95°C  

 Programmable 

digital timer 

 110V -230V/ 50-

60Hz 
 

   

14 Ejaculator 

 

 

 

 

 

2 units 

 

 

 

 

 13.5" total length 

HANDHELD unit 

 6" probe length  

 1.25" probe 

diameter  

 9 volt battery 

 Comes with Scotch-

Brite pad for 

cleaning  

 High/low switch  

 Lightweight 
 

   

15 Test tube 

rack 

1 unit  Rack for 24 test 

tubes  

 18mm 
 

   

16 Test tube 

rack 

1 unit  Rack for 10 bottles 

 250ml 
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17 
Triladyl 

semen 

extender  

5 units 
 250g bottle 

 Semen extender for 

freezing buck, ram 

and bull semen 

 Egg yolk based 
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18 
Inseminati

on Kit 

complete 

with 

plastic 

case 

4 units 
 For insemination of 

sheep and goats – 

small ruminants 

 Plastic carrying 

case, tough and  

easily cleaned  

To include: 

 Universal 

insemination A.I 

gun to 

accommodate 0.5ml 

and 0.25ml semen 

straws – must have 

"O" ring 

 50 universal sheaths 

for universal 

insemination gun 

 Thawing unit 34⁰C 

to 38⁰C with 

thermometer 

 Include converter 

12V/AC 100 – 

240V car adaptor 

for thaw units 

 Mini straw cutter 

 Angled tweezers, 

15cm 

 Non-spermicidal 

lubricant 5oz. 
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19 
Goat 

Speculum 

 

4 units 
 Duck-bill design 

with large handles 

for expansion 

within the doe, 

providing an open 

path for your light.  

 Cast iron or other 

suitable material 

 White in color 

 200 mm long. 
 

   

20 
Light 

source for 

inseminati

on in 

sheep and 

goats 

 

 

6 units 

 Light source to be 

used for goat 

insemination 

 Sub-miniature bulb 

at the end of plastic 

tube 

 Clip to attach to 

speculum 

 Lies flat against 

side of speculum 

 9 volt battery 
 

   

21 
Braun 

tenaculum 

 

 

6 units 

 Stainless steel 

 Length 25.5cm, 10 

inches 
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22 
Cryo 

protective 

glove 

2 pairs 
 Cryo protective 

glove for liquid 

nitrogen 

 5 fingers, 50 cm 

length 

 Protection to -

160°C 
 

   

23 
Liquid 

Nitrogen 

Measuring 

Stick 

1 unit 
 Liquid Nitrogen 

measuring stick 

 

   

24 
Semen 

straws 
5 units 

 

 

 

 

 1/2 cc wick and 

powder semen 

straws  

 For fresh and frozen 

semen 

 Made from clear, 

high quality PVA 

plastic.  

 5-1/4" long, 0.096" 

OD. 
 

   

25 
Glass 

sealing 

ball for 

straw 

0.5ml                          

1 

2 units 

 Glass sealing ball 

for 0.5ml straw 

 1 unit – blue 

 1 unit red 
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26 
Sealing 

powder 

for semen 

straws 

1 unit 

 

 

 

 White PVC sealing 

powder 

 1 Lb pack 

 Seals end of semen 

straws 
 

   

27 
Printer for 

semen 

straws 

1 unit  Printer for 0.5ml 

semen straws 

 To include 

character set for 

printer of 0.5ml 

straws 

 Include Printer ink 

 Include printer ink 

thinner 

 All other 

accessories to be 

included 
 

   

28 
Goblets 900 

units 
 Diameter 10mm 

 Color – white and 

yellow 
 

   

29 
Aluminum 

cane 

300 

units 
 2 x 10mm 

 To be used with 

goblets 

 
 

   

30 
Marking 

label for 

goblet 

canes 

600 

units 
 White 

 To be use for 

labeling aluminum 

canes. 
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31 
Grasping 

forceps for 

plastic 

goblet 

2 units  Length 70 cm 

 

   

32 
Styrofoam 

box with 

lid 

10 

units 
 Styrofoam box with 

lid 

 360 x 260 x 150 

mm inside 

measurement 
 

   

33 
Freezing 

Unit for 

semen 

straws 

1 unit  Unit holds 90 

straws 

 Styrofoam box 

 Distance between 

straws and liquid 

nitrogen adjustable 

 Floating rack for 90 

straws 

 Minimum Length 

530mm x breath 

325mm x height 

200mm 
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34 
Microscope 

1 

unit 

 Phase contrast 

microscope 

 Heated stage 

 Real optical glass 

lenses  

 Magnification from 

10X to 200X 

  Ocular video 

camera 

 LCD monitor 19” 

 10X Widefield 

eyepiece with 

pointer  

 90mm x 90mm 

stage with clips 

  Sturdy all-metal 

construction 

  Vinyl dust cover & 

instruction manual  

  Carrying Case  

 Overall size: 4 ½" x 

6" x 11": 3 ½ lbs.  

 110V-230V/ 50 -

60Hz 
 

   

35 
Microscope 

slides 
10 

units 

 Glass microscope 

slides 

 76cm x 26cm 
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36 
Cover glass 

10 

units 

 Glass cover slips 

 18 mm x 18mm 

 

   

37 
Eosin/ 

Nigrosin 

morphology 

dye 

1 

unit 

 Sperm morphology 

dye 

 

   

38 
Pasteur 

pipette 
4 

units 

 150mm length 

 disposable 

 

   

39 
Ultrasound 

machine for 

small 

ruminants 

1 

unit 
 Realtime ultrasound 

scanner for small 

ruminant and swine 

 Suitable for trans-

abdominal 

pregnancy detection 

 3.5 MHz sector 

probe  

 Portable with 

rechargeable battery 

 To include carrying 

bag and heavy duty 

carrying case  

 Ultrasound gel  

 110V-230V/ 50 -

60Hz 
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40 
Sheath for 

universal 

A.I gun 

1000 

units 

 Green or green 

insert (slit) 

 Must be able to 

work with ¼ cc or 

½ cc wick and 

powder straw 

 Green insert sheath 

is slit to work with 

straw gun for ½ cc 

straw. 

 

   

41 
Small 

Liquid 

Nitrogen 

Tanks 

7 units 

 

 

 

 

 

 

 

 

 Volume 3.6 L 

 Tank: 6 canisters  

127 x 38mm 

 Capacity:  1122 x 

0.5ml straws  

 Normal working 

duration: 19days 

  Height: 406mm 

 Neck opening:  

minimum 51 mm 

 Empty weight: 

maximum 8 lb 

 Full weight: 

maximum 14.4 lb 
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42 
Liquid 

Nitrogen 

Tank 

 

2 units 

 Volume 33.4 L 

 6 canisters 279 x 56 

mm 

 Static evaporation 

rate: 0.14 L/day 

 Normal working 

duration: 154 days 

 Neck Opening: 70 

mm 

 Overall Height: 660 

mm 

 Empty Weight: 15.4 

kg  

 Full Weight: 42.5 

kg  

 Capacity: 3528 x 

0.5 ml straws 
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43 
Stereomicroscope 

1 

unit 

 Stereomicrosc

ope with LED 

illumination 

 Light - / 

Darkfield 

mirror 

 Magnification 

10x to 70x 

 Binocular – 2 

eye pieces 10x 

 Heated 

microscope 

stage 180 x 

180mm 

 110V to 230V 

/ 50 – 60 Hz 
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44 
Controlled 

heating system 
1 

unit 

 For semen 

evaluation 

 To include 

mounted 

warming plate 

180 x 180mm 

 2 digital and 

programmable 

temperature 

displays 

 Temperature 

range - +25°C 

to +55°C 

 Weight: 

minimum 

2.8Kg 

 110V – 230V / 

50-60Hz 
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45 
Laparoscopic  

Set for 

Artificial 

Insemination 

of sheep and 

goats 

1 

units 

 Laparoscope 

oblique telescope 

30°, 5 mm or 

6.5mm  

 Length 35cm 

 autoclavable 

 Trocars – 2 x 

7mm  

 Pyramidal tip 

consisting of 

sheath, with 

multifunctional 

value 

 Fiber optic light 

cable 3.5mm 

 Length 300 cm 

  Mini- light 

source  

 110 – 230V/ 50-

60Hz 

 Complete with its 

removable 

accessories tray 

and sheath 

storage 

compartment in 

the cover 
 

   

46 
Laparoscopic  

A.I gun  

 

1 

unit 

 To be used with 

Robertson pipette 

 0.25ml semen 

straws 
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47 
Robertson 

Standard 

Pipette 

 

100 

units 

 Used for 

laparoscopic 

insemination in 

sheep and goat 
 

   

48 
Inner 

catheter 

for 

applicator 

Robertson 

pipette  

2 

100 

units 

 

 Inner catheter for 

applicator 

Robertson pipette 

 

 

   

49 
Stylet  1 unit 

 

1 

 Stylet for removal 

of emptied 0.25 ml 

straw 
 

   

50 
Babcock 

tissue 

forceps 

2 unit  Stainless steel 

 28 cm 

 For embryo 

collection 
 

   

51 Syringes  

 

 

 

 

 

3000  

units 

 

 

 

 Disposable 

 2 ml – 1000 units 

 10 ml – 1000 units 

 20 ml – 1000 units 

 Acentric tip 

 All plastic  

 For embryo transfer 

procedures 
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52 4 well dish 25 

units 

 4 well dish for 

holding and 

washing embryos 

 Including lids 

 Round with flat 

bottom 

 15 mm diameter, 10 

mm deep and hold 

1.9ml/well 

 Sterile 
 

   

53 Tomcat 

catheter 

500 

units 

 Embryo recovery 

and transfer 

 4.5 inch 
 

   

54 Needle 

with 

catheter 

10 

units 

 18 gauge x 1.5 

inches 

 Needle with 

catheter 

 Sterile 

 100 per box 
 

   

55 Measuring 

and 

mixing 

cylinder 

5 units  GLASS 

 50ml 

 Hexagonal base 

 

   

56 Beaker 30 

units 

 GLASS 

 50ml – 10 units 

 100ml – 10 units 

 250ml – 10 units 

 Low form 
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57 Measuring 

cylinder 

5 units  GLASS 

 250ml 

 Circular glass 

base 

 Low form 
 

   

58 
Erlenmeyer  

flask wide 

neck, 

graduated 

4 units  

See 

specifi

cations 

for 

details 

 GLASS 

 Graduated 

 25ml – 5 units 

 50 ml – 10 units 

 100 ml – 10 

units 

 500 ml – 5 units 

 1000ml – 5 

units 

 2000ml – 5 

units  
 

   

 Porcine    

59 Collection 

dummy for 

boars -

COMPLETE 

1 unit 
 Steel frame 

 Adjustable 

height 

 Dummy coated 

with durable, 

washable 

material to 

provide hygiene 

surface 

 To include 

mobile support 

for boar dummy 
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60 Rubber 

Mat for 

boar 

dummy 

10 

units 

 Rubber mats 

 1.50 m x 1 m x 23 

mm (LxWxH) 

 

   

61 Semen 

collection 

vessel/cup 

3 units 
 Plastic 

  Includes cup, lid 

and ring 

 Cup has wide 

opening for ease of 

collection  
 

   

62 Semen 

collection 

bags 

500 

units 

 Disposable 

 Bag has filter 

 3.5 liter volume 

 To be used with 

semen collection 

cup 
 

   

63 Stand for 

hanging 

semen 

collection 

bags 

1 unit 
 Metal stand for 

hanging semen 

collection bags  
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64 
Extender 

for 

porcine 

semen 

10 

units 

 For preparation for 

fresh porcine semen  

 Storage at 16°C - 

18°C 

 Long term semen 

extender for porcine 

semen 

 Extender must be 

able to preserve 

semen for at least 7 

days 

 Contain mixture of 

antibiotics 

 Minimum 1 liter 

size 
 

   

65 Portable 

semen 

storage 

unit 

4 units 

 

 

 

 Temperature 

controlled unit 

 Preset temperature 

17°C  

 8 liter size 

 Capacity 24 tubes 

 To include: 

converter 12 V/AC 

100-240 V 
 

   

66 Foam tip 

catheter 

for sows 

500 

units 

 

  

 To inseminate sow 

 Soft foam tipped 

end with safe lock 

shaft end 
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67 Foam 

tipped 

catheter 

for gilts 

500 

units 

 To inseminate gilts 

 Soft foam tipped 

end with safe lock 

shaft end 

 

   

68 Plastic 

bottle for 

boar 

semen 

500 

units 

 Plastic bottle  

 100ml 

 

 

   

69 
Caps for 

plastic 

bottles 

500 

units 

 Caps for plastic 100 

ml bottle for boar 

semen 

 3 different colours 
 

   

70 Electronic 

precision 

scale 

1unit 
 Scale up to 6 Kg 

 Weighing platform: 

minimum 150mm 

X170mm 
 

 

 

 

  

 

 

     

  Bovine    
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71 Artificial 

Vagina for 

bulls 

 

1 unit 
 Bovine artificial 

vagina 

 Length: minimum 

30cm 

 Air and water filling 

valve (complete with 

pressure rubber 

bulb) 

 Two wide rubber 

bands 

 Latex semen 

collecting bag 
 

   

72 Inner liner 

for AV – 

bulls 

2 

units 

 Inner liner 

SMOOTH for AV 

bulls 

 

   

73 Semen 

collection 

Vial 

10 

units 

 Graduated collection 

vial – 15ml 

 Non-spermicidal 

material 
 

   

74 Semen 

collection 

funnel and 

holder 

1 unit 
 Metal holder to 

assist with semen 

collection 
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75 Electroeja

culator for 

bulls – 

complete  

1 unit 
 Electroejaculator to 

include power 

control system 

 TWO (2) Rectal 

probe 

  Minimum 2’’/ 

5.08 cm; length: 

33 cm; 3 

electrodes 

 Minimum  

2.5’’/6.35 cm; 

length: 40 cm; 3 

electrodes 

 Heavyweight 

duty carrying 

case. 
 

   

76 Magnetic 

stirring 

device 

1 unit 
 For preparation of 

semen extender 

 Maximum speed: 

2200rpm   

 Maximum load: 5 

liter 

 To include magnetic 

stir bar 30mm 
 

   

77 5 well 

culture 

dish with 

lid 

 

80 

units 

 Plastic – 5 well 

culture dish with lid 

 Sterile 
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78 Insemination 

gloves 

 

5000 

units 

 Disposable 

 5 fingers 

 

 

   

79 
Sheath for 

universal A.I 

gun 

1000

units 

 Green or green 

insert (slit) 

 Must be able to 

work with ¼ cc or 

½ cc wick and 

powder straw 

 Green insert sheath 

is slit to work with 

straw gun for ½ cc 

straw 

 

   

80 
Bovine 

embryo 

transfer gun 

4 

units 
 Embryo transfer 

gun 

 Deep chamber 

 
 

   

81 
Sheath for 

deep 

chamber 

embryo 

transfer gun 

 

100 

units 

 Sheath for embryo 

transfer 

 Bovine 

 

 

   

82 

Cervix 

dilator 

2 

units 
 Stainless steel 
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1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

  Rabbits    

83 Artificial 

Vagina for 

rabbits - 

COMPLETE 

 

2 

units 

 Rabbit artificial 

vagina 

 Air and water 

filling valve 

(complete with 

pressure rubber 

bulb) 

 Two wide rubber 

bands 

 Latex semen 

collecting bag 
 

   

84 Inner liner for 

AV – rabbit 

2 

units 

 Inner liner 

SMOOTH for 

AV rabbits 

 Minimum 28 cm 

length 
 

   

85 Semen 

collection Vial 

10 

units 

 Graduated 

collection vial – 

10ml 

 Non-spermicidal 

material 
 

   

86 Semen 

extender - 

rabbit 

10 

units 

 Semen extender 

for rabbits 

 Contain 

antibiotics 
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1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

87 Insemination 

pipette for 

rabbits 

 

500 

units 

 Insemination 

pipette 

 Straight tip 

 

 

   

88 Insemination 

pipette for 

rabbits 

 

500 

units 

 Insemination 

pipette 

 Curved tip 

 

 

   

89 
Cannula 

500 

units 

 Cannula to induce 

ovulation 

 20G x ¾” 

 Sterile 
 

   

90 
Receptal 

(Buserelin) 

5 

units  
 To induce 

ovulation 

 10 ml 
 

   

91 
Pipette  

500 

units  

 Plastic 

 Disposable 

 3 ml 
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LOT 2. LIQUID NITROGEN PLANT 

1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

1 
 Liquid nitrogen production rate –  ≥ 10 

Liter/day (0.4 liter/hour) 

 Produce nitrogen with minimum 98% purity 

 Helium compressor can be air or water cooled 

System parameters: 

 Helium pressure – 

200 ± 5 PSIG (13.8 ± .34 bar) @ 60 Hz 

200 ± 5 PSIG (13.8 ± .34 bar) @ 50 Hz 

 Ambient temperature range-45°F to 100°F 

(7°C to 38°C) 

 Maximum altitude (standard LNP) -10,000 ft 

(3000 m) 

 Power Supply: 110V-230V/ 50 -60Hz  

 Include and specify all accessories, hoses and 

fittings necessary to complete installation 
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LOT 3. SYNCHRONISATION DRUGS AND OTHER SUPPLIES 

1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

1 
EZ breed 

CIDR 

 

400 

units 

 CIDR intravaginal 

progesterone insert 

 Sheep and goats 

 330mg 
 

   

2 
EZ breed 

CIDR 
100 

units 

 CIDR intravaginal 

progesterone insert 

 Cattle/bovine 
 

   

3 
CIDR 

applicator 
5 units 

 To apply CIDR for 

sheep and goats 
 

   

4 
CIDR 

applicator 
5 units 

 To apply CIDR for 

cattle 
 

   

5 
GnRH 

15 

bottles 

 Reproductive 

hormone for cattle 

synchronization 

 Gonadotropin 

Releasing 

hormone 

 50 mcg  
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1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

6 
P.G. 600  

35 

bottles 

 PG 600 

 Intervet product 

  
 

   

7 
Lutalyse 

40 

bottles 

 Prostaglandin F2α 

 To induce heat 

cycles 

 30ml bottle 
 

   

8 
Embryo 

thaw media 
 

 4 stage embryo 

thaw media 

 To thaw sheep and 

goat embryos 
 

   

9 
Embryo 

Thaw 

media 

 
 Media to thaw 

bovine embryos 

 

   

10 
Lubricating 

Jelly 
10 

bottles 

 1 liter 

 Non-sterile 

 Non-toxic, non-

spermicidal 

 Sodium carboxy 

methylcellulose 
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ANNEX IV : Budget breakdown  

PUBLICATION REFERENCE: BAM/PE2/SUP/TDI/CLF/EQU-AIET   NAME OF TENDERER: <name> 

 

LOT 1 – EQUIPMENT FOR ARTIFICIAL INSEMINATION AND EMBRYO TRANSFER 

 

A  C D E 

ITEM 

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

DDP1 

CENTRAL LIVESTOCK FARM, 

LONDONDERRY, DOMINICA 

EUR 

TOTAL 

 

EUR 

1     

2     

3     

4     

5     

6     

7     

8     

                                                      

1
 DDP (Delivered Duty Paid)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-

incoterms-rules/ . 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
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9     

10     

11     

12     

13     

14     

15     

16     

17     

18     

19     

20     

21     

22     

23     

24     

25     

26     
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27      

28     

29     

30     

31     

32     

33     

34     

35     

36     

37     

38     

39     

40     

41     

42     

43     

44     

45     

46     

47     

48     

49     
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50     

51     

52     

53     

54     

55     

56     

57     

58     

59     

60     

61     

62     

63     

64     

65     

66     

67     

68     

69     

70     

71     

72     
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73     

74     

75     

76     

77     

78     

79     

80     

81     

82     

83     

84     

85     

86     

87     

88     

89     

90     

91     

   Total  

  [Spare parts with detailed annex 

including unit prices] 

[Consumables with detailed annex 

including unit prices] 

[Total cost] 

[Total cost] 

 



15 July 2015 Page 6 of 8 

Financial Offer AIET Equip rev 

 

 

 

LOT 2. LIQUID NITROGEN PLANT 

 

A  C D E 

ITEM 

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

DDP2 

CENTRAL LIVESTOCK FARM, 

LONDONDERRY, DOMINICA 

EUR 

TOTAL 

 

EUR 

1     

     

  [Training]  [Lump sum]  

  [Other services] [Lump sum]  

    Total  

  [Spare parts with detailed annex 

including unit prices] 

[Consumables with detailed annex 

including unit prices] 

[Total cost] 

[Total cost] 

 

                                                      

2
 DDP (Delivered Duty Paid)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-

incoterms-rules/ . 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
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LOT 3. SYNCHRONISATION DRUGS AND OTHER SUPPLIES 

 

A  C D E 

ITEM 

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

DDP3 

CENTRAL LIVESTOCK FARM, 

LONDONDERRY, DOMINICA 

EUR 

TOTAL 

 

EUR 

1     

2     

3     

4     

5     

6     

7     

                                                      

3
 DDP (Delivered Duty Paid)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-

incoterms-rules/ . 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/
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8     

9     

10     

  [Training]  [Lump sum]  

  [Other services] [Lump sum]  

    Total  

  [Spare parts with detailed annex 

including unit prices] 

[Consumables with detailed annex 

including unit prices] 

[Total cost] 

[Total cost] 

 

 



ACCOUNT NAME ②

IBAN/ACCOUNT NUMBER ③

CURRENCY

BIC/SWIFT CODE BRANCH CODE ④

BANK NAME

TOWN/CITY POSTCODE

COUNTRY

ACCOUNT HOLDER

TOWN/CITY POSTCODE

COUNTRY

REMARK

BANK STAMP + SIGNATURE OF BANK REPRESENTATIVE ⑤ DATE (Obligatory)

SIGNATURE OF ACCOUNT HOLDER (Obligatory)

① Enter the final bank data and not the data of the intermediary bank. 

② This does not refer to the type of account. The account name is usually the one of the account holder. However, the account holder

      may have chosen to give a different name to its bank account.

③ Fill in the IBAN Code (International Bank Account Number) if it exists in the country where your bank is established

④ Only applicable for US (ABA code), for AU/NZ (BSB code) and for CA (Transit code). Does not apply for other countries.

⑤ It is preferable to attach a copy of RECENT bank statement. Please note that the bank statement has to confirm all the

       information listed above under 'ACCOUNT NAME', 'ACCOUNT NUMBER/IBAN' and 'BANK NAME'. With an attached statement,

       the stamp of the bank and the signature of the bank's representative are not required. The signature of the account-holder 

       and the date are ALWAYS mandatory.

FINANCIAL IDENTIFICATION
http://ec.europa.eu/budget/contracts_grants/info_contracts/financial_id/financial_id_en.cfm#enPRIVACY STATEMENT 

Please use CAPITAL LETTERS and LATIN CHARACTERS when filling in the form.

ACCOUNT HOLDER'S DATA

STREET & NUMBER

AS DECLARED TO THE BANK

BANKING DETAILS  ①

STREET & NUMBER

ADDRESS OF BANK BRANCH



OFFICIAL NAME ①

ABBREVIATION

LEGAL FORM

  FOR PROFIT      

  NON FOR PROFIT NGO  ②    YES            NO

MAIN REGISTRATION NUMBER ③

SECONDARY REGISTRATION NUMBER
(if applicable)

  CITY

  COUNTRY

DATE OF MAIN REGISTRATION
DD MM YYYY

VAT NUMBER

POSTCODE P.O. BOX CITY

COUNTRY PHONE

E-MAIL

DATE STAMP

SIGNATURE OF AUTHORISED REPRESENTATIVE

① National denomination and its translation in EN or FR if existing.

② NGO = Non Governmental Organisation, to be completed if NFPO is indicated.

③ Registration number in the national register of companies. See table with corresponding field denomination by country.

PLEASE COMPLETE AND SIGN THIS FORM AND ATTACH COPIES OF OFFICIAL SUPPORTING 
DOCUMENTS (REGISTER(S) OF COMPANIES, OFFICIAL GAZETTE, VAT REGISTRATION, ETC.)

ADDRESS OF 
HEAD OFFICE

BUSINESS NAME
(if different)

PRIVATE/PUBLIC LAW BODY WITH LEGAL FORM 

LEGAL ENTITY
http://ec.europa.eu/budget/contracts_grants/info_contracts/legal_entities/legal_entities_en.cfm#enPRIVACY STATEMENT 

Please use CAPITAL LETTERS and LATIN CHARACTERS when filling in the form.

ORGANISATION TYPE 

PLACE OF MAIN 
REGISTRATION



TABLE WITH CORRESPONDING FIELD DENOMINATION BY COUNTRY
 

ISO CODE MAIN REGISTRATION NUMBER 

AT 
Firmenbuchnummer (FN) 
ZentraleVereinregister (ZVR-Zahl) 
Ordnungsnummer 

BE 
Numéro d’entreprise 
Ondernemingsnummer 
Unternehmensnummer                                                                                                                                   

BG 
Булстат (Bulstat Code) 
Единен идентфикационен код (ЕИК/ПИК) 
Unified Identification Code (UIC) 

CY Αριθμός Εγγραφής 
Αριθμός  Μητρωου 

CZ Identifikační číslo (IČO) 

DE 

Handelsregister 
Genossenschaftsregister (Nummer de Firma) 
Vereinsregister (Nummer des Vereins) 
Nummer der Partnerschaft (Partnerschaftsregister) 

DK Det centrale virksomhedsregister (CVR-nummer) 

EE Registrikood 

ES HOJA number  

FI 
Yritys-ja yhteisotunnus (Y-tunnus) 
Företags- och organisationsnummer (FO-nummer) 
Business Identity code (Business ID) 

FR Immatriculation au Registre de Commerce et de Sociétés (RCS) 
Système Informatique du Répertoire des Entreprises (SIRENE) 

GB Company number 

GR ΑΡΙΘΜΟΣ Γ.Ε.ΜΗ ( Γενικού Εμπορικού Μητρώου) 
Δικηγορικός Σύλλογος Αθηνών (Δ.Σ.Α) 

HR 

Matični broj subjekta(MBS) 
Pod registarskim Brojem 
Matični broj obrta (MBO) 
Registarski Broj kakladnog 

HU Cégjegyzékszám 

IE Company number 
Grouping registration number in Ireland 

IT Repertorio Economico Amministrativo (REA) 

LT Kodas 

LU 
Registre de commerce et des sociétés RCS 
Numéro d’immatriculation 
Handelsregisternummer 

LV Vienotais Reģistrācijas Numurs 



MT 
Registration number 
Register of Voluntary Organisation (Identification number) 

NL Kamer van Koophandel (KvK-nummer) 
Dossiernummer 

PL REGON  

PT Numero de identificaçao de pessoa colectiva (NIPC) 

RO Numar de ordine in registrul comertului 
Numarul inscrierii in registrul special 

SE Organisationsnummer 

SI Matična številka 

SK Identifikačné číslo (ICO) 
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ADMINISTRATIVE COMPLIANCE GRID 

Contract title : 

Supply of Equipment and Materials for 

the Development of Artificial 

Insemination and Embryo Transfer 

Programme in the Commonwealth of 

Dominica 

Publication reference : BAM/PE2/SUP/TDI/CLF/EQU-AIET 

 

Tender 

envelope 

number  

Name of Tenderer Is tenderer 

(consortium) 

nationality
1
 

eligible? 

(Y/N) 

Is 

documentation 

complete? 

(Y/N) 

Is language 

as 

required?  

(Y/N) 

Is tender 

submission 

form 

complete? 

(Y/N) 

Is tenderer's 

declaration 

signed (by all 

consortium 

members if a 

consortium)? 

(Yes/No/ Not 

Applicable) 

Other 

administrative 

requirements of 

the tender 

dossier? 

(Yes/No/Not 

applicable) 

Overall 

decision? 

(Accept / 

Reject) 

1         

2         

3         

4         

5         

6         

7         

 

Chairperson's name  

Chairperson's signature  

Date  

 

                                                      

1
 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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EVALUATION GRID  

To be tailored to the specific project. Must be completed by the Evaluation Committee, Annex II+III Technical Specification/Technical Offer should be annexed to 

this grid in the case its columns “Evaluation Committee’s notes” have been completed. 

Contract title : 

Supply of Equipment and Materials for the 

Development of Artificial Insemination and 

Embryo Transfer Programme in the 

Commonwealth of Dominica 

Publication reference : BAM/PE2/SUP/TDI/CLF/EQU-AIET 

 

T
en

d
er

 e
n
v
el

o
p
e 

N
o
 Name of 

Tenderer 

Rules of 

origin 

respected? 

(Y/N) 

E
co

n
o
m

ic
 &

 f
in

an
ci

al
 

ca
p
ac

it
y
? 

(O
K

/a
/b

/…
) 

P
ro

fe
ss

io
n
al

 c
ap

ac
it

y
? 

(O
K

/a
/b

/…
) 

T
ec

h
n
ic

al
 c

ap
ac

it
y
? 

(O
K

/a
/b

/…
) 

C
o
m

p
li

an
ce

 w
it

h
 

1
te

ch
n
ic

al
 

sp
ec

if
ic

at
io

n
s?

 

(O
K

/a
/b

/…
) 

A
n
ci

ll
ar

y
 s

er
v
ic

es
 a

s 

re
q
u
ir

ed
? 

(O
K

/a
/b

/…
/N

A
) 

Subcontracting 

statement in 

accordance with 

art 6 of the 

General 

Conditions? 

(Y/N) 

Other 

technical 

requirements 

in tender 

dossier? 

(Yes/No/Not 

applicable) 

T
ec

h
n
ic

al
ly

 c
o
m

p
li

an
t?

 

Y
/N

) 

Justification/ 

notes: 

1            

2            

3            

4            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

 

                                                      

1
 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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D. TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: BAM/PE2/SUP/TDI/CLF/EQU-AIET 

Title of contract: Supply of Equipment and Materials for the Development of Artificial 

Insemination and Embryo Transfer Programme in the Commonwealth of Dominica 

<Place and date> 

A: Government of the Commonwealth of Dominica 

Represented by Ms. Carleen Roberts 

National Authorising Officer/EDF 

3
rd

 Floor, Financial Centre 

Kennedy Avenue 

P.O. Box 1102 

Roseau, 

COMMONWEALTH OF DOMINICA. 

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), together with 

the number of copies specified in the Instruction to Tenderers. The form must include a signed declaration 

using the annexed format from each legal entity making the application. Any additional documentation 

(brochure, letter, etc.) sent with the form will not be taken into consideration. Applications being 

submitted by a consortium (i.e. either a permanent, legally-established grouping or a grouping which has 

been constituted informally for a specific tender procedure) must follow the instructions applicable to the 

consortium leader and its members. The attachments to this submission form (i.e. declarations, 

statements, proofs) may be in original or copy. If copies are submitted, the originals must be dispatched to 

the Contracting Authority upon request. For economical and ecological reasons, we strongly recommend 

that you submit your files on paper-based materials (no plastic folder or divider). We also suggest you use 

double-sided print-outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other 

entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the 

contracting authority that it will have at its disposal the resources necessary for performance of the 

contract, for example by producing an undertaking on the part of those entities to place those resources at 

its disposal. Such entities, for instance the parent company of the economic operator, must respect the 

same rules of eligibility and notably that of nationality, as the economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality
1
 

Leader
2
   

                                                      

1
 Country in which the legal entity is registered. 

2
 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a member 

for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not appear in the data 

related to the economic, financial and professional capacity. If this tender is being submitted by an individual 

tenderer, the name of the tenderer should be entered as ‘leader’ (and all other lines should be deleted). 
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Member    

Etc …    
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2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY
3
 

Please complete the following table of financial data
4
 based on your annual accounts and your latest 

projections. If annual accounts are not yet available for this year or last year, please provide your latest 

estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the same basis 

to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an explanation of the 

change must be provided as a footnote to the table). Any clarification or explanation which is judged 

necessary may also be provided. 

Financial data 2 years 

before 

last 

year
5
 

€ 

Year 

before last 

year 

 

€ 

Last 

year 

 

€ 

Average
6
  

 

€ 

This 

year 

 

€ 

Annual turnover
7
 , excluding this contract      

Current Assets
8
       

Current Liabilities
9
       

                                                      

3
 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 

means. 
4
 If this application is being submitted by a consortium, the data in the table above must be the sum of the data in the 

corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form for 

a supply contract.. 
5
 Last year=last accounting year for entity. 

6
 Amounts entered in the ‘Average’ column must be the mathematical average of the amounts entered in the three 

preceding columns of the same row. 
7
 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 

activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during the 

year. 
8
 A balance sheet account that represents the value of all assets that are reasonably expected to be converted into 

cash within one year in the normal course of business. Current assets include cash, accounts receivable, inventory, 

marketable securities, prepaid expenses and other liquid assets that can be readily converted to cash.   
9
 A company's debts or obligations that are due within one year. Current liabilities appear on the company's balance 

sheet and include short term debt, accounts payable, accrued liabilities and other debts. 
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4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years.
10

 

Average 

manpower 

Year before last Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 
12

       

Other staff 
13

       

Total       

Permanent staff as a 

proportion of total 

staff (%) 

% % % % % % 

 

                                                      

10
 If this tender is being submitted by a consortium, the data in the table above must be the sum of the data in the 

corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form 

for a supply contract. 
11

 Corresponding to the relevant specialisms identified in point 5 below. 
12

 Staff directly
 
employed by the Tenderer on a permanent basis (i.e. under indefinite contracts). 

13
 Other staff not directly

 
employed by the Tenderer on a permanent basis (i.e. under fixed-term contracts). 
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5 FIELDS OF SPECIALISATION 

Please use the table below to indicate the specialisms relevant to this contract of each legal entity making this tender, by using the names of these specialisms as 

the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick () in the box 

corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …
1
     

                                                      

1
 add/delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual legal entity, the name of the legal entity should be entered as ‘Leader’ (and 

all other columns should be deleted). 
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years

15
 by the legal entity or entities making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 

supply value 

(EUR)
16

 

Proportion 

supplied by 

legal entity (%) 

No of staff 

provided 

Name of 

client 

Origin of 

funding 

Dates  Name of members if 

any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 

  

                                                      

15
 In the case of framework contracts (without contractual value), only specific contracts corresponding to assignments implemented under such framework contracts will be 

considered. 

16
 Amounts actually paid, without the effect of inflation. 
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7 TENDERER’S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 

including every consortium member, must submit a signed declaration using this 

format. The declaration may be in original or in copy. If copies are submitted the 

originals must be dispatched to the Contracting Authority upon request. 

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 

<……………………………….> of <date>. We hereby accept its provisions in their 

entirety, without reservation or restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 

and time limits laid down, without reserve or restriction: 

Lot 1: <description of supplies with indication of quantities and origin> 

Lot 2: <description of supplies with indication of quantities and origin> 

Etc. 

3 The price of our tender excluding spare parts and consumables, if applicable (excluding the 

discounts described under point 4) is: 

Lot 1: <insert price> 

Lot 2: <insert price and currency> 

Lot 3: <insert price> 

4 We will grant a discount of [<…>%], or [<…………..>] [in the event of our being awarded 

Lot … and Lot … ………]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 

Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by [< name 

of the leader >] [ourselves]*. We confirm that we are not tendering for the same contract in 

any other form. [We confirm, as a member in the consortium, that all members are jointly 

and severally liable by law for the execution of the contract, that the lead member is 

authorised to bind, and receive instructions for and on behalf of, each member, that the 

execution of the contract, including payments, is the responsibility of the lead member, and 

that all members in the joint venture/consortium are bound to remain in the joint 

venture/consortium for the entire period of the contract’s execution]. 

9 We are not in any of the situations excluding us from participating in contracts which are 

listed in section 2.3.3 of the Practical Guide. In the event that our tender is successful, we 

undertake, if required, to provide the proof usual under the law of the country in which we 
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are established that we do not fall into these exclusion situations. The date on the evidence 

or documents provided will be no earlier than 1 year before the date of submission of the 

tender and, in addition, we will provide a statement that our situation has not altered in the 

period which has elapsed since the evidence in question was drawn up. 

We also undertake, if required, to provide evidence of financial and economic standing and 

technical and professional capacity according to the selection criteria for this call for tender 

specified in the contract notice, point 16. The documentary proofs required are listed in 

Section 2.4.11 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 

calendar days after receiving the notification of award, or if the information provided is 

proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 

particular, have no conflict of interests or any equivalent relation in that respect with other 

tenderers or other parties in the tender procedure at the time of the submission of this 

application. 

11 We will inform the Contracting Authority immediately if there is any change in the above 

circumstances at any stage during the implementation of the tasks. We also fully recognise 

and accept that any inaccurate or incomplete information deliberately provided in this 

application may result in our exclusion from this and other contracts funded by the 

EU/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 

tender and that it reserves the right to award only part of the contract. It will incur no 

liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 

contracts, in accordance with Section 2.3.4 of the Practical Guide, for a maximum period of 

5 years from the date on which the infringement is established and up to 10 years in the 

event of a repeat offence within the 5 years of the above-mentioned date. Furthermore, we 

acknowledge that, should we make false declarations or commit substantial errors, 

irregularities or fraud, we will also be subject to financial penalties representing 2 % to 

10 % of the total estimated value of the contract being awarded. This rate may be increased 

to 4 % to 20 % in the event of a repeat offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 

Communities, our personal data may be transferred to internal audit services, to the 

European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-

Fraud Office. 

[* Delete as applicable] 
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[If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 

These data are based on our annual audited accounts and our latest projections. Estimated 

figures (i.e. those not included in annual audited accounts) are given in italics. Figures in 

all columns have been provided on the same basis to allow a direct, year-on-year 

comparison to be made <except as explained in the footnote to the table>. 

Financial data 2 years 

before last
5
 

EUR 

Year 

before last 

year 

 

EUR 

Last year 

 

EUR 

Average
6
  

 

EUR 

This 

year 

 

EUR 

Annual turnover
 7
, excluding this 

contract 

     

Current Assets
8
       

Current Liabilities
9
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The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 

manpower 

Previous year Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 
12

       

Other staff 
13

       

Yours faithfully 

Name and first name: <…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<……………………………………………………………………………………> 

Place and date: <…………………………………………………………….………….> 

Stamp of the firm/company: 

This tender includes the following annexes: 

<Numbered list of annexes with titles> 
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